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cmpdi

A Mini-Ratna Company

TENDER DOCUMENT

Cleaning and Upkeep of CMPDI, RI-6 office at Jayant and its premises.
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Cmp | Central Mine Planning & Design Insfitute Limited
AMniRATGCOMIATY ~ Goncwana Piace. Kanke Road, Ranchi - 534 031, Jharkhand (NDIA)

Corporate ldentity Number (CIN): U14292)1H1975G0OI1001223

NIT No: CMPDI/RI-VI/CIVIL/19-20/ 27 Date: 17.10.2019.
E-Tender Notice

Name of Work:

Tenders are invited on-line on the website http://coalindiatenders.nic.in from the eligible bidders
having Digital Signature Certificate (DSC) issued from any agency authorized by Controller of
Certifying Authority (CCA), Govt. of India and which can be traced up to the chain of trust to the
Root Certificate of CCA, for the following work.

Name of work Estimated cost Earnest Completion
Money in Period
(Including GST) g
in Rs. |
Cleaning and Upkeep of CMPDI, RI-6 2068449.00 25900.00 365 days
office at Jayant and its premises.
Tender Inviting Authority Contact Person(s)/Tender Dealing Officer(s)
HOD(CIVIL) Shri. Shyam Dhar
CMPDI, RI-VI, Jayant, Singrauli-486890. Asstt. Manager(Civil)
Landline-07805-222808 Mobile No-9424992675

Note: Input tax credit not available.

Contractors are advised to quote the prices of all items excluding the impact of GST.

Time Schedule of Activities:

SI. No. Particulars Time Schedule
a. Tender e-Publication date
b. Document download/ Sale Start Date
C. Document download & Bid submission End Date Date & Time as mentioned in
d. Bid Submission Start Date the website:
e. Start Date for seeking Clarification on-line https://coalindiatenders.nic.in
f. Last Date for seeking Clarification on-line
h. Date of Pre-Bid Meeting (If required)
i. Bid Opening Date

NOTE (Important):
i. If the due date of opening falls on a holiday, the Tender will be opened on the next working day.


http://coalindiatenders.nic.in

In_case minimum 03 (three) bids are not received within originally stipulated time, the Bid
Submission End Date will be extended initially for 02 (two) days and if still less than 03 bids are
received, the Bid Submission End Date will be extended by another 05 (five) days automatically

by the system.

iii. There will be no physical / manual sale of the Tender Document.
. There is no tender fee and the bidders can download the Tender Document free of cost.

Bidders are advised to download the complete set of the Tender Document, including the tender
details.

Bid Security/ Earnest Money Deposit (EMD):
The bidder will have to make the payment of EMD through ONLINE mode only.

NOTE: The Earnest Money/ Bid Security should be 1.25% of the annualized estimated cost / estimated
cost whichever is less, rounded up to nearest hundred rupees subject to maximum of Rs.50 lakhs. This shall be
deposited in the manner as described.

For Domestic Bidders:

In Online mode the bidder can make payment of EMD either through net banking from
designated Bank/s or through NEFT/ RTGS from any scheduled Bank. In case of payment
through net-banking, the money will be immediately transferred to CMPDIL’s designated
Account.

In case of payment through NEFT/RTGS the bidder will have to make payment as per the
Challan generated by system on e-Procurement portal and will have to furnish online the UTR
Numbers before submission of bid. Bidder will be allowed to submit his / her bid only when the
EMD is successfully received in CMPDIL’s account and the information flows from Bank to e-
Procurement system.

The Earnest Money/ Bid Security of the unsuccessful bidder will be refunded and will not bear
any interest.

NOTE:

The process of submission of EMD should be initiated preferably at least 24 hours before End
Date and Time of Bid Submission to avoid any system related problems or issues in the payment
gateway.

Clarification: No exemption of EMD for any bidder. However, in the online portal if option of
exemption of EMD is mentioned as YES, then it is only to facilitate the bidder to upload detail
of EMD in case of foreign currency.

For Foreign Bidders:

Overseas Bidders can make payment of EMD through Direct Foreign Remittance to CMPDI,
Bank Account, the details of which are as under:-

1. Name of Account: Central Mine Planning and Design Institute Limited;
2. Account No.: 916020064660613;

3. Bank Name: Axis Bank Limited;

4. Branch Name: Ranchi Branch

5. Branch Code: 106

6. IFSC Code: UTIBO000106;

7. SWIFT Code: AXISINBB106;

While submitting the tender on-line the foreign bidder should upload a document (.pdf file)
clearly specifying the transaction reference number / documentary evidence showing such



remittance, in the space provided against ‘Upload EMD exemption document’ which should be
digitally signed before moving on to the Next Page.

Pre-bid Meeting: Not applicable

Clarification of Bid:

The bidder may seek clarification on-line within the specified period. However, the management will
clarify, as far as possible, only the relevant queries.

User Portal Agreement:

The bidders have to accept unconditionally the online user portal agreement which contains the
acceptance of all the Terms and Conditions of NIT including ‘General Terms & Conditions’ and
‘Special Terms & Conditions’ and other conditions, if any, along with on-line undertaking in support
of the authenticity of the declarations regarding the facts, figures, information and documents
furnished by the Bidder on-line through https://coalindiatenders.nic.in in order to become an eligible
bidder. No conditional bid shall be accepted.

Eligible Bidders:

In order to submit the bid, the bidders have to get themselves registered online on e-Procurement
portal of CIL (https://coalindiatenders.nic.in) with valid Digital Signature Certificate (DSC). The
bidders should have a Digital Signature Certificate (DSC) issued from any agency authorized by
Controller of Certifying Authority (CCA), Govt. of India and which can be traced up to the chain of
trust to the Root Certificate of CCA. The invitation for bid is open to all bidders including an
individual, proprietorship firm, partnership firm, company registered under company’s act or a Joint
Venture having eligibility to participate as per eligibility criteria stipulated in Clause No: 8 of the NIT.

NOTE:

Joint Venture shall be allowed for participation in the bid with estimated cost above Rs. 2.0
Crores.
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Eligibility Criteria:

Work Experience:

The Intending bidder must have in its name experience of having successfully completed similar
works, as a prime contractor, during last 7(seven) years ending last day of month previous to the
one (i.e. 30.09.2019) in which bid applications are invited (i.e. eligibility period) should be any of the
following:-

i. Three similar completed works each costing not less than the amount equal to 40% of the
estimated cost put to tender.

Or

ii. Two similar completed works each costing not less than the amount equal to 50% of the
estimated cost put to tender.

Or

iii. One similar completed work costing not less than the amount equal to 80% of the estimated
cost put to tender.

In case the bidder is not a prime contractor but a sub-contractor, the bidder’'s experience as sub-
contractor will be taken into account, against suitable document, that the contract in support of
qualification is a sub-contract in compliance with the provision of such sub-contract in the
original contract awarded to the prime contractor. The document may be issued by the Owner/
Govt. department on behalf of the Owner.

The work experience of only those works shall be considered for evaluation purpose, which are
completed on or before the last day of the month previous to one in which e-Tender has been invited
(date should be mentioned). The experience of incomplete/ ongoing works as on the last date
of eligibility period will not be considered for evaluation. If the referred work includes
construction as well as maintenance after construction, the experience of such work may
be considered as acceptable, if the construction part is completed on last day of eligibility
period, even if, maintenance work is going on, and the certificate issued clearly stipulates
the same.

While considering the value of completed works, the full value of completed works will be
considered whether or not the date of commencement is within the said 7 (seven) years period.

The cost of previous completed works shall be given a weightage to bring them at current price
level by adding 5% for each completed year (total number of days/365 considering 365 days per
year).This weightage will be applicable after the end date of experience (date of completion of work)
before the last day of month previous to one in which e- tender has been invited.

In case the bidder is not a prime contractor but a sub-contractor, the bidder experience as sub-
contractor will be taken into account, against suitable document that the contract in support of
qualification is a sub contract in compliance with the provision of sub contracts in the original
contract awarded to a prime contractor. The documents may be issued by owner/ Govt Department
on behalf of the owner.

The definition of similar work shall be as follows:

“Regular activities related to upkeep services (sweeping, cleaning & brooming)”



In respect of the above eligibility criteria the bidders are required to furnish the following
information on-line:

Vi.

Vil.

Start date & End date of each qualifying experience (similar work).
Work Order Number / Agreement Number of each experience.

Name and address of Employer/ Issuing authority for such Work Order for each experience
certificate.

. Percentage (%) share of each experience (100% in case of an individual/ Proprietorship firm or

a partner in a partnership firm and the actual percentage (%) of share in case of a Joint-
Venture/Consortium).

Executed Value of Work including all taxes against each experience.

Confirmation in the form of Yes/No regarding submission of similar work experience as defined
in the NIT.

The Bidders should enter the experience details including all taxes at the time of bidding and
submit the experience certificate also including all taxes as issued by the employer.

NOTE:




Scanned copy of documents to be uploaded by bidders (CONFIRMATORY DOCUMENT):

For work experience, the intending bidder must submit documentary evidence in support of above
in the form of:

Work Completion Certificate indicating value and period of work,
In case of sub-contractor suitable document as per provision of eligibility- if applicable.

The Work Order, BOQ and /or TPS may be submitted during clarification, if sought.

Technical evaluation by the System:

Vi.

Vii.

viii.

The system shall calculate the period of 7 years backwards starting from the last day of month
previous to the e-Publication date of NIT.

The system shall check the End date of each experience (The system shall not allow more than
3 entries for experience) and accept it as a qualifying experience if the end date of experience
falls within the 7 years computed by the system.

The system shall calculate the value of each qualifying experience by multiplying the value with
the % share of experience and adding 5% for each completed year (total No. of days/365) after
the end date of experience of work till the last date of month previous to one in which the NIT
has been published on e-Procurement portal.

The system shall check the experience with highest value whether it exceeds 80% of ECV. In
case it does not, it shall check the top 2 experiences whether each of them is greater than 50%
of ECV. In case, it still does not, the system shall check all 3 qualifying experiences whether
each of them exceeds 40% of ECV. The system shall regard the bidder as 'Eligible' if it meets
any of the aforementioned criteria or else it shall consider the bidder as 'Ineligible’.

The weightage of 5% every year will be on simple rate and will not be compounded on yearly
basis for the purpose of calculating the value of each qualifying experience.

The work experience of the bidder for those works only shall be considered for evaluation
purposes, which are completed before the last date of month previous to one in which NIT has
been published on e-Procurement portal. Hence, the works which are incomplete/ongoing, as
on the last date of month previous to one in which NIT has been published on e-Procurement
portal, shall not be considered against eligibility.

In case the work is started prior to the eligibility period of 7 years (counted backwards starting
from the last day of month previous to the e-Publication date of NIT) and completed within the
said eligibility period of 7 years, then the full value of work shall be considered against eligibility.

In case the experience has been earned by the bidder as an individual or proprietor of a
proprietorship firm or partner of a partnership firm, then 100% value of the experience will be
considered against eligibility. But if the experience has been earned by the bidder as a partner



8.2

8.3

in a Joint Venture firm then the proportionate value of experience in proportion to the actual
share of bidder in that Joint Venture will be considered against eligibility.
Financial-Turnover:

Average annual financial turnover during the last 03 (three) years, ending 31st March of previous
financial year (i.e. 31.03.2019) should be at least 30% of the estimated cost put to tender.

(The “Previous Financial Year” shall be computed with respect to the e-Publication date of NIT).
In respect of the above eligibility criteria the bidders are required to furnish the following
information on-line:

i. Annual turnover of each of the last 3 years ending 31st March of the previous financial year.
i. Name of the Chartered Accountant issuing the Profit and Loss A/c or the Turnover certificate.
iii. Membership Number of the CA

Scanned copy of documents to be uploaded by bidders (CONFIRMATORY DOCUMENT):

The intending bidder must submit Turnover Certificate from Practicing Chartered Accountant of
India containing information as furnished by bidder on-line.

Technical evaluation by the System:

i. The system will calculate the 30 % of the estimated value (ECV) as the required average
turnover of the bidder.

ii. The system will calculate the average of the financial turnover of 3 years furnished by the bidder
by adding 5% for each completed year (total number of days/365) after the end of respective
Financial Year (i.e. 315 March) till the last day of month previous to one in which e-Tender has
been invited.

iii. The average shall be compared with the minimum requirement to ascertain the eligibility status
of the bidder.

iv. If any bidder does not submit the Turnover value for any of the 3 years, the system will
not disqualify him and instead shall consider all 3 years for computing the average by
assuming a value of ‘zero’ for the year for which no information is given by bidder.

Permanent Account Number (PAN):
The bidder should possess Permanent Account Number (PAN) issued by Income Tax Department,
Govt. of India.
In respect of the above eligibility criteria the bidders are required to furnish the following
information on-line:

Confirmation in the form of Yes / No regarding possessing of Permanent Account Number (PAN)
issued by Income Tax Department, Govt. of India.

NOTE:

Scanned copy of documents to be uploaded by bidders (CONFIRMATORY DOCUMENT):
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Photocopy of the PAN Card issued by Income Tax Department, Govt. of India OR the Tax
Residency Certificate of the respective country as the case may be.

Technical evaluation by the System:

The system will evaluate “Yes” as eligible and “No” as not eligible.

Goods and Service Tax (Not Applicable for Exempted Goods/Services):
The bidder should be either

i. GST Registered Bidder (but not under Composition Scheme)

OR

ii. GST unregistered Bidder

Registration:

The bidder is liable to be registered under GST unless they are specifically exempt from registration
under specific notification / circular / section / rule issued by statutory authorities.

The bidder claiming exemption in this respect shall submit supporting documents as well as
certificate from Practicing CA/CMA/CS to the effect that Bidder is fulfilling all the conditions
prescribed in notification to make him exempt from registration.

For Example: If the bidder is exempt from Registration under CGST ACT, 2017 due to his
aggregate turnover in the relevant financial year being less than 20/10 lakhs then bidder shall
submit the copy of Notification along Certificate from Practicing CA/CMA/CS to the effect that
Aggregate turnover from his all business operation during the relevant financial year is less than
20/10 Lakhs and hence he is exempt from Registration under GST Act, 2017.

The expression “aggregate turnover” shall include all supplies made by the taxable person,
whether on his own account or made on behalf of all his principal.

In respect of the above eligibility criteria the bidders are required to furnish the following
information on-line:

i. Confirmation in the form of Yes/No regarding possessing of required document as enlisted in
NIT with respect to GST status of the bidder.

ii. Status of the bidder in the BOQ excel sheet being uploaded by the bidder during bid submission
as per previous column.

Scanned copy of documents to be uploaded by bidders (CONFIRMATORY DOCUMENT):

The scanned copy of documents regarding status w.r.t GST to be uploaded by bidders in support
of information/ declaration furnished online by the bidder in the BOQ sheet against Eligibility Criteria.

a) Status: GST registered Bidder (but not under Composition scheme):

Document: GST Registration Certificate (i.e. GST identification Number) issued by appropriate
authority of India.

b) Status: GST unregistered bidder:

Document: A Certificate from a practicing Chartered Accountant having membership number
with Institute of Chartered Accountants of India certifying that the bidder is GST
unregistered bidder in compliance with the relevant GST rules of India.




2. If turnover of bidder exceeds exemption limit, the bidder must have GST registration

as per GST Act and Rules.

Technical evaluation and L-1 status:

a)

d)

The evaluation of tender shall be done based on cost to company. The cost to company shall
be ascertained by reducing the total Value (including taxes and duties) quoted by the bidder
by the amount of CGST & SGST or IGST, GST (Compensation to state) cess eligible for input
tax credit. The L1 shall be decided based on cost to company ascertained in manner suggested
above.

Where the supplier is an unregistered one i.e. (exempt from registration under GST) supplying
taxable goods/service causing CMPDIL liable to deposit tax under reverse charge, the CGST &
SGST or IGST and GST (Compensation to state) cess, as applicable and payable by CMPDIL
under reverse charge, shall be added to cost while ascertaining the landed price. However, in
this case also The L1 shall be decided based on cost to company ascertained after deducting
the CGST & SGST or IGST and GST (Compensation to state) cess amount eligible for input tax
credit, if any, from the total value including tax arrived as above.

The rate quoted by the supplier shall be exclusive of CGST, SGST, IGST and GST
(Compensation to state tax) cess and it should be strictly as per the format of BOQ. Item wise
each element of cost shall be indicated in respective column specifically provided for that. Item
wise rate of CGST & SGST or IGST and GST (Compensation to state tax) Cess, applicable at
the time of bidding, shall be |nd|cated by the bidder in respectlve column of the BOQ-l-the

The Tax Invoice raised by the supplier must be in compliance of relevant GST Acts, rules &
notifications made thereunder and should bear the GSTIN number for the supply to GMPDBIL
HQ-and-its Regional Institutes - VI located-atditferentstates as given below:

State Unit / HQ City GSTIN
(Provisional ID)
Madhya Pradesh RI-VI Singrauli 23AAACC7475N1zC

The rate and amount of CGST, SGST, IGST, and GST (Compensation to state) Cess, related
to supply of goods shaII be shown separately in tax invoice. Ln—ease—the—mddeehas—epted—ﬁer

Bill form given at Appendix -12 of Manual for Civil Engineering Works - 2015 (Part 1) shall form
an annexure (Annexure-A8) to the tax invoice raised by the supplier in compliance of relevant
GST Acts, rules & notifications made thereunder.

The CGST & SGST, IGST and GST (Compensation to state tax), as applicable at the time of
supply, shall be paid extra against submission of proper Tax invoice, as referred above, by the
supplier so that CMPDIL could be able to avail Input tax credit of such CGST, GST, IGST, GST
(compensation to state cess) reflected in the invoice.
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f)

9)

h)

If CMPDIL fails to claim Input Tax Credit (ITC) on eligible Inputs and Capital Goods or the ITC
claimed is disallowed due to failure on the part of supplier of goods and services in incorporating
the tax invoice issued to CMPDIL in its relevant returns under GST, payment of CGST & SGST
or IGST, GST (Compensation to State ) Cess shown in tax invoice to the tax authorities, issue
of proper tax invoice or any other reason whatsoever, the applicable taxes & cess paid based
on such Tax invoice shall be recovered from the current bills or any other dues of the supplier.

The amount of CGST & SGST or IGST and GST Cess, as indicated in the Tax Invoice shall be
paid only when they appear in GSTR 2A of CMPDIL and the supplier has filed the valid return
in accordance with the provisions of the GST Act and the rules made there under.

In the event of any additional tax liability accruing on the supplier of goods and / or services due
to classification issue or for any other reason, the liability of CMPDIL shall be restricted to the
amount of GST declared by the bidder in the BOQ sheet while submitting Price Bid.

In addition to above, if any other tax/duties are levied over supply of such goods or services in
future, it shall be paid extra.

E-way Bill: The e-way bill required in connection with supply of goods or services, if any, shall
be arranged by the supplier. However, the e-way bill will be arranged by CMPDIL if the
supplier/Vendor is unregistered one or if provisions of the relevant Act and the rules made there
under specifically states that the e-way bill is required to be issued by recipient of goods.

TDS: The TDS, if applicable, shall be made at applicable rate from the payment made or
credited to the supplier.

Evidence in support of import of goods: In case of supply of imported goods as per terms of
supply order, the supplier shall provide the following documents as evidence in support of import
of goods:

i. A certificate from their auditor to the effect that they have paid Rs......... as custom duty
against the import of goods under supply order............... and that refund of custom duty,
if any, shall be passed on to the buyer.

ii. Self-attested copy of Principal’s invoice / packing list.

iii. Self-attested copy of bill of lading / Airway bill.

iv. Self-attested copy of bill of entry.

v. Certificate of origin.

The supplier shall provide clear linkage of items as per order with documents furnished under
clause (ii), (iii) and (iv).

Provident Fund (CMPF only): The contractor shall get himself registered under Coal Mine
Provident Fund, ESI and miscellaneous provisions registration no. or Code no. allotted for the
specific establishment within reasonable time and submit the same to the employer, which are to
be obtained before payment of 1st on a/c bill.

In respect of the above eligibility criteria the bidders are required to furnish:

1. CMPF registration certificate, in case the bidder is already registered.

Or
2. UNDERTAKING is to be uploaded online in the form of on Bidder’s letter head for getting
himself registered under CMPF and Miscellaneous Provision Act after award of work.

In respect of the above eligibility criteria the bidders are required to furnish the following
information on-line:
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9.2

9.3

Confirmation regarding possessing of Provident Fund Registration Certificate issued by Govt. Dept.
of any Indian State in the form of Yes / No.

Submission of Bid:

Online Registration:

In order to submit the Bid, the bidders have to get themselves registered online on the e-
Procurement portal of CIL (https://coalindiatenders.nic.in ) with valid Digital Signature Certificate
(DSC) issued from any agency authorized by Controller of Certifying Authority (CCA), Govt. of India
and which can be traced up to the chain of trust to the Root Certificate of CCA. The online
Registration of the Bidders on the portal will be free of cost and one time activity only. The
registration should be in the name of bidder, whereas DSC holder may be either bidder himself or
his duly authorized person. All the bids are to be submitted online and on the website
https://coalindiatenders.nic.in . No bid shall be accepted offline.

User Portal Agreement:

The bidders have to accept unconditionally the online user portal agreement which contains the
acceptance of all the Terms and Conditions of NIT including General and Special Terms &
Conditions and other conditions, if any, along with on-line undertaking in support of the authenticity
of the declarations regarding the facts, figures, information and documents furnished by the Bidder
on-line in order to become an eligible bidder. No conditional bid shall be accepted.

The bidder should strictly comply with following instructions:

i. The bidders are requested to submit offers online giving reference to this tender notice number
and date containing offers in two parts in the links Cover-I, OID and Cover-Il.

ii. Two parts of the bid should contain the details as follows:
Part-1 / Cover-l and OID:

a. Letter of bid

b. Details of Earnest Money

c. Information on Eligibility/ Qualifying criteria as detailed under Clause No.8 including
necessary scanned documents as elaborated there.

Part Il / Cover-ll:

i) Prices only in the Excel format as indicated in the Bid document.

Confirmatory Documents:

All the confirmatory documents as enlisted in the NIT in support of online information furnished by
the bidder are to be uploaded in Cover-l & OID (if asked) by the bidder while submitting the bid
online.

All the bidders are to submit the information in objective manner confirmed by the uploaded
documents. The documents related to the furnished online information, based on which the auto
evaluation takes place will be considered. If the bidder uploads any other document, it will be given
no cognizance.

The scanned copy of following documents will be submitted by the bidder online while submitting
bid under Cover-I| (Part-I).
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Documents related to
Eligibility Criteria

Scanned copy of documents to be uploaded by bidder in
support of information/ declaration furnished online by
the bidder against Eligibility Criteria as Confirmatory
Documents.

Letter of Bid (LoB)

Letter of Bid (LoB) on the bidder’s letter head, in prescribed
format (Annexure- A1).

Notex| f (. the LoB s fo be siened_bv.all

Earnest Money Deposit

(Ref Clause No. 3 of NIT)

Refer Clause No. 3 of NIT.

Work Experience

(Ref. Clause No. 8.1 of NIT)

Bidders required to submit Satisfactory Work Completion
Certificate issued by the employer against the Experience of
similar work containing all the information as sought on-line.
In case of Sub-contractor suitable document as per provision
of eligibility, if applicable.

Work order, BOQ and/or TDS may be sought during
clarification or along with deficient documents.

The Bidders should enter the experience details including all
taxes at the time of bidding and submit the experience
certificate also including all taxes as issued by the employer.

Executed value of work including all taxes against each
experience

Financial Turnover

(Ref. Clause No. 8.2 of NIT)

Financial Turnover certificate for last 3 (three) financial years
issued by a Practicing Chartered Accountant having a
membership number with Institute of Chartered Accountants
of India.

! " fioatof b individual
of-J\).

Authorization  for
Signature Certificate

Digital

1. If the bidder himself is the DSC holder bidding on-line then
no document is required.

However

2. If the DSC holder is bidding online on behalf of the bidder
then the Power of Attorney or any sort of legally acceptable
document for the authority to bid on behalf of the bidder

Undertaking

A commitment is to be uploaded in the form of
UNDERTAKING on Bidder’s letter head as per the format
given in the bid document (Annexure-A2).

Undertaking is about the genuineness of information
furnished online, authenticity of scanned copy of documents
uploaded and about other commitments.




Legal Status of the bidder

Any one of the following documents:

1. Affidavit or any other document to prove proprietorship/
Individual status of the bidder.

2. Partnership deed containing name of partners

3. Memorandum & Article of Association with certificate of
incorporation containing name of bidder.

Permanent Account Number
(PAN)

Copy of PAN card issued by Income Tax Department, Govt.
of India.
(“”; . I ifiab] i i .

. ’ oroi Py .
Hseth:

Goods and Service Tax (Not
Applicable for Exempted
Services).

(Ref. Clause No. 8.4 of NIT)

The bidder should be either

iii. GST Registered Bidder (but _not under Composition
Scheme)

OR
iv. GST unregistered Bidder
Information to be furnished by bidder on line:

1. Confirmation in the form of Yes/No regarding
possessing of required document as enlisted in NIT
with respect to GST status of the bidder.

2. Status of the bidder in the BOQ excel sheet being
uploaded by the bidder during bid submission as per
previous column.

The following documents depending upon the status w.r.t
GST as declared by Bidder in the BOQ sheet:

Status: GST registered Bidder(but not under
Composition Scheme) -

Document: GST Registration Certificate (i.e. GST
identification Number) issued by appropriate authority of
India.

a) Status: GST unregistered bidder -

Document: A Certificate from a practicing Chartered
Accountant having membership number with Institute of
Chartered Accountants of India certifying that the bidder is
GST unregistered bidder/ dealer in compliance with the
relevant GST rules of India.

0 £ V. a Corti F cina_C |
: havi bersh ith Ineti :
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If turnover of bidder exceeds exemption limit, the bidder
must have GST registration as per GST Act and Rules.

10 | Mandate Form for Electronic | Confirmation in form of Yes/No. Copy of Mandate form duly

Fund Transfer. filled in as per Performa. (As per Annexure-A3).
11 | Provident Fund (CMPF 1. CMPF registration certificate, in case the
only) (Ref. Clause No 8.5 of bidder is already registered.
NIT)
Or

2. UNDERTAKING is to be uploaded online in
the form of on Bidder’s letter head for getting
himself registered under CMPF and
Miscellaneous Provision Act after award of
work.

12 | Non-Banning or De-listing | As per Annexure-A4.
certificate

Note: Only one file in .pdf format can be uploaded against each eligibility criteria. Any additional/
other relevant documents to support the information/declaration furnished by bidder online against
eligibility criteria may also be attached by the bidder in the same file to be uploaded against
respective eligibility criteria.

Letter of Bid:

The format of Letter of Bid (as given ‘ANNEXURE-A1’) will be downloaded by the bidder and will
be printed/ typed on his letter head. This document will be signed by the bidder or any authorized
person of bidder or a DSC holder, bidding online with authorization from the bidder and scanned
copy of the same will be uploaded during bid submission in cover-l. This will be the covering letter
of the bidder for his submitted bid. The content of the “Letter of Bid” uploaded by the bidder must
be the same as per the format downloaded from website and it should not contain any other
information, which contradicts the content and spirit of the original format of LOB.

The Letter of bid will be digitally signed by DSC holder submitting bid online and it does not require
any physical signature. However, if the Letter of Bid (LOB) bears the physical signature in addition
to the digital signature of DSC holder, it will be accepted without questioning the identity of person
signing the Letter of Bid.

NOTE:

If there is any change in the contents of Letter of Bid uploaded by bidder as compared to the format
of Letter of Bid uploaded by the department with NIT document, then the LOB shall be requested
under the head Confirmatory documents and subsequently accepted or rejected as applicable.

Price- Bid/ Cover-ll/ Part-II:

The Price bid containing the Bill of Quantity will be in .xIs format (password protected) and will be
uploaded during tender creation. This will be downloaded by the bidder and he will quote the rates
for all items on this Excel file. Thereafter, the bidder will upload the same Excel file during bid
submission in Cover-Il. The Price-bid will be in {em-Rate-or Percentage Rate BOQ format and
the bidder will have to quote for all the tendered items and the L-1 will be decided on overall quoted
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value (i.e. Cost to Company). The Price-bids of the tenderers will have no condition. The Price Bid
which is incomplete and not submitted as per instruction given above will be rejected. Any
alteration/modification in the Excel format may lead to rejection of bid.

The L-1 bidder will be decided based on cost to the Company. Prior to quoting the rates in the BOQ
file, the bidder will select the appropriate Goods and Service tax (GST), status from the following
list given in the BOQ:

I). GST Registered Bidder
II) GST Unregistered Bidder.

The Price bid file will be digitally signed and uploaded by the bidder in Part-11 / Cover-II.

SYSTEM FOR DECISION OF L-1:

The L1 bidder will be decided based on Overall Quoted Value (i.e. Cost to the Company). The
system for decision of L-1 bidder will be as follows:

Case — 1: Works / Services for which INPUT TAX CREDIT is not available to the Company.

The overall bid price (Cost to Company) will be rates quoted by the bidder plus applicable rate of
GST (Goods & Service Tax). The ranking of the Bidders will be decided based on ‘Cost to Company’
price. The lowest cost to company price will be ranked as L-1, the next higher price as L-2 and so
on calculated by the system.

Case — 2: Works / Services for which INPUT TAX CREDIT is available to the Company.

The overall bid price (Cost to Company) will be rates quoted by the bidder only; GST (Goods &
Service Tax) will not be added in this case. The ranking of the Bidders will be decided based on
‘Cost to Company’ price. The lowest cost to company price will be ranked as L-1, the next higher
price as L-2 and so on calculated by the system.

The Contract Value will be the value of the ‘Rates quoted by bidder plus amount of GST. The liability
of payment of GST by the contractor registered under GST will lie with the contractor. The payment
of GST would be made to the contractor only on submission of Bill / Invoice in accordance with the
provision of GST Rules. In case of unregistered bidder, the applicable GST will be paid by CMPDIL
directly to the concerned Tax Authority.

The Price-bids of the tenderers shall have no condition. The Price Bid which is incomplete and not
submitted as per instruction given above will be rejected.
Bid Submission:

All bids are to be submitted on-line on the website https://coalindiatenders.nic.in . No bid shall be
accepted off-line unless otherwise specified.

System Requirement:

It is the bidder’s responsibility to comply with the system requirement i.e. hardware, software and
internet connectivity at bidder’s premises to access the e-tender website. Under any circumstances,
CMPDIL shall not be liable to the bidders for any direct/ indirect loss or damages incurred by them
arising out of incorrect use of the e-tender system or Internet connectivity failures.

Auto Extension of Critical Date:

If number of bids received online is found to be less than 03 (three) on End Date of bid submission,
then the following critical dates of the Tender will be automatically extended initially for a period of
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02 (two) days; and, if the number of bids still remains less than 03 (three), then for another 05 (five)
days:

» Last date of submission of Bid.
» Last date of receipt of EMD.
> Date of Opening of Tender.

If any of the above extended Dates falls on Holiday i.e. a non-working day as defined in the e-
Procurement Portal then the same is to be rescheduled to the next working day.

This extension will be also applicable in case of receipt of zero bid.

NOTE:
1. The validity period of tender shall be decided based on the final end date of submission of bids.

2. The auto extension shall work on the basis of number of bids received only. It may so happen
that any of these bids may be eventually rejected during Tender Opening, Technical evaluation
or further process of evaluation resulting the total number of valid bids becoming less than
03(three).

3. After two extensions, the tender shall be opened irrespective of available number of bids on the
extended date of opening of tender.

Opening of Bid:

i) Tenders [Cover-l (Technical-bid) and Cover-ll (Price-bid)] will be decrypted and opened
online by the Bid Openers with their Digital Signature Certificate (DSC) on the pre-scheduled
date & time of tender opening. The bidder can view bid opening remotely on their personalized
dash board under “Bid Opening (Live)” link.

i) The e-Procurement/tender system will evaluate the Technical bids automatically on the basis
of relevant data provided by the bidder, while submitting the bid online. If the parameters
furnished by bidder online, in an objective and structured manner, does not confirm to the
required eligibility criteria as specified in the NIT, the bid will be automatically rejected by the
system and the Price-bid of such bidders shall not be opened by the system.

i) After decryption and opening of bids, the system will show the lowest price (Cost to Company)
quoted by L-1 bidder without disclosing the identity of any bidder and the total number of bids
received/opened.

Evaluation of Tender:

i) Bid evaluation shall be done after taking into consideration overall quoted price by the bidder
and effect of Goods and Services Tax (GST), GST Compensation Cess etc. as applicable. L1
will be decided on the basis of Cost to Company.

i) After completion of process, the documents submitted by L-1 bidder in Cover-l will be
downloaded by the Evaluator and shall be put up to the Tender Committee. The Tender
Committee will examine the uploaded documents against information/declarations furnished by
the L-1 bidder online. If it confirms to all of the information/ declarations furnished by the bidder
online and does not change the eligibility status of the bidder then the bidder will be considered
eligible for award of Contract.

i) In case the Tender Committee finds that there is some deficiency in uploaded documents by L-
1 bidder then the same will be specified online by Evaluator, clearly indicating the
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omissions/shortcomings in the uploaded documents and indicating start date and end date
allowing 7 days (7 x 24 hours) time for online re-submission by L-1 bidder. The L-1 bidder will
get this information on their personalized dash board under “Upload confirmatory document”
link. Additionally, information shall also be sent by system generated email and SMS, but it will
be the bidder’s responsibility to check the updated status/information on their personalized dash
board regularly after opening of bid. No separate communication will be made in this regard.
Non-receipt of e-mail and SMS will not be accepted as a reason of non-submission of
documents within prescribed time. The bidder will upload the scanned copy of all those specified
documents in support of the information/ declarations furnished by them online within the
specified period of 10 days. If the L1 bidder fails to submit the specified document/s in 7 (seven)
days’ time or the uploaded documents still contain some deficiency, additional time of 5 days
(5 x 24 hours) may be given to the L-1 bidder for re-submission, indicating start date and end
date for re-submission of such document/s. It must be noted that maximum 2 chances, (first
chance of 7 days x 24 hours and second chance of 5 days x 24 hours) duration shall be given.

iv) The tender will be evaluated on the basis of documents uploaded by L-1 bidder online. The L-
1 bidder is not required to submit hard copy of any document through offline mode. Any
document submitted offline will not be given any cognizance in the evaluation of tender.

v) In case the L-1 bidder submits requisite documents online as per NIT, then the bidder will be
considered eligible for award of Contract.

vi) In case the L-1 bidder fails to submit requisite documents online as per NIT; or, if any of the
information/declaration furnished by L-1 bidder online is found to be incorrect by Tender
Committee during evaluation of scanned documents uploaded by bidder, which changes the
eligibility status of the bidder, then his bid shall be rejected and EMD of L-1 bidder will be
forfeited.

vii) In case the L-1 bidder is technically eligible but rejection is due to high rate quoted by him then
the tender shall be cancelled and retendered.

viii) In case the L-1 bidder is rejected due to non-compliance of confirmatory documents, then the
L-2 bidder will become L-1 bidder and Confirmatory Documents of L-2 bidder shall be evaluated
by Tender Committee and the process shall be followed as mentioned in Clause no.(i) to (v)
above.

ix) The process as mentioned at Clause no. (vii) shall be repeated till the work is either awarded or
all the eligible bidders are exhausted

x) In case none of the bidders complies the technical requirement, then re-tender will be done.

xi) Itis responsibility of Bidders to upload legible/clearly readable scanned copy of all the required
documents as mentioned above.

Abnormally High Rate (AHR) & Abnormally Low Rate (ALR) items:

If the bid of the successful bidder is seriously unbalanced in relation to the company’s estimate of
the cost of the work to be performed under the contract, the employer may require the bidder to
produce detailed price analysis for any or all items of the bill of quantities, to demonstrate the
internal consistency of those prices with the methods and scheduled proposed.

Additional Performance Security shall be applicable if the bid price is below 15% of the estimated
cost put to tender. The amount of such additional performance security shall be the difference

between 85% of the estimated cost put to tender and quoted price.
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Additional Performance Security shall be furnished by bidder along with normal performance
security. Failure to submit such additional performance security may result into termination of the
contract.

This Additional Performance Security will not carry any interest and shall be released in the
following manner.
i. 30% of additional performance security will release after 60% of the total work is completed.

i. 50% of additional performance security will release after 80% of the total work is completed.
iii. 100% of additional performance security will release after total work is completed.

Additional performance security may be furnished in any of the forms as applicable for performance
security.

One Bid per Bidder:

Each Bidder shall submit only one Bid, either individually, or as a partner in a partnership firm or a
Public Limited / Private Limited Company or any legal entity. A Bidder who submits or participates
in more than one Bid (other than as a sub-contractor or in cases of alternatives that have been
permitted or requested) will cause all the proposals with the bidders’ participation to be
disqualified.

Refund of EMD:

a. IfEMD is paid by the bidder in online mode (Direct Debit/NEFT/RTGS) then the EMD of rejected
bidders will be refunded at any stage directly to the account from where it had been received
(except the cases where EMD s to be forfeited).

b. No claim from the bidders will be entertained for non-receipt of the refund in any account other
than the one from where the money is received.

c. Ifthe refund of EMD is not received by the bidder in the account from which the EMD has been
made due to any technical reason then it will be paid through conventional system of e-payment.
For this purpose, if required, Tender Inviting Authority will obtain the Mandate-Form from the
Bidder.

d. In case the tender is cancelled then EMD of all the participating bidders will be refunded unless
it is forfeited by the department.

e. If the bidder withdraws his/her bid online (i.e. before the end date of submission of tender) then
his/her EMD will be refunded automatically after the opening of tender.

f. The EMD of successful bidder (on award of Contract) will be retained by CMPDIL and will be
adjusted to Performance Security Deposit.

Site Visit:

The bidder, at the Bidder's own responsibilities, cost and risk, is encouraged to visit and examine
the Site of Works and its surrounding, approach road, soil condition, investigation report, existing
works, if any, connected to the tendered work, drawings connected to the work, if / as available and
obtain all information that may be necessary for preparing the Bid and entering into a contract for
execution of the works. The cost of visiting the Site shall be at the Bidder's own expense.

It shall be deemed that the Bidder has visited the Site/Area and got fully acquainted with the working
conditions and other prevalent conditions and fluctuations thereto whether he/she/they actually
visits the Site /Area or not and has taken all the factors into account while quoting his/her/their rates.
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The Bidder is expected, before quoting his rate, to go through the requirement of
materials/workmanship, specification, requirements and conditions of contract.

The Bidder, in preparing the bid, shall rely on the site investigation report referred to in the bid
document (if available), supplemented by any information available to the Bidder.

Duties and Taxes:

All duties, taxes [excluding Goods and Services Tax (GST) and GST Compensation Cess (if
applicable) only] and other levies, royalty, building and construction worker cess (as applicable in
States) payable by the bidder/Contractor under the Contract, or for any other cause as applicable
on the last date of submission of Bid, shall be included in the rates, prices and the total Bid Price
submitted by the Bidder. Applicable GST either payable by bidder or by company under
reverse charge mechanism shall be computed by system in BOQ sheet as per predefined
logic. All investments, operating expenses, incidentals, overheads etc. as may be attendant upon
execution and completion of works shall also be included in the rates, prices and total Bid price
submitted by the bidder.

However, such duties, taxes, levies etc. which is notified after the last date of submission of Bid
and/ or any increase over the rate existing on the last date of submission of Bid shall be reimbursed
by the company on production of documentary evidence in support of payment actually made to
the concerned authorities.

Similarly if there is any decrease in such duties, taxes and levies the same shall become
recoverable from the contractor. The details of such duties, taxes and other levies along with rates
shall be declared by the bidder.

The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but excluding
GST & GST Compensation Cess, if applicable. The payment of GST and GST Compensation Cess
by service availer (i.e. CMPDIL) to bidder/contractor (if GST payable by bidder/contractor) would
be made only on the latter submitting a Bill/invoice in accordance with the provision of relevant GST
Act and the rules made thereunder and after online filing of valid return on GST portal. Payment of
GST & GST Compensation Cess is responsibility of bidder/contractor.

However, in case contractor is GST unregistered bidder/dealer in compliance with GST rules, the
bidder/dealer shall not charge any GST and/or GST Compensation Cess on the bill/invoice. In such
case, applicable GST will be deposited by CIL/Subsidiary directly to concerned authorities.

Input tax credit is to be availed by Paying Authority as per rule.

If CMPDIL fails to claim Input Tax Credit (ITC) on eligible Inputs, input services and Capital Goods
or the ITC claimed is disallowed due to failure on the part of supplier / vendor of goods and services
in incorporating the tax invoice issued to CMPDIL in its relevant returns under GST, payment of
CGST & SGST or IGST, GST (Compensation to State) Cess shown in tax invoice to the tax
authorities, issue of proper tax invoice or any other reason whatsoever, the applicable taxes & cess
paid based on such Tax invoice shall be recovered from the current bills or any other dues of the
supplier / vendor along with interest, if any.

The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and shall
not be subject to variations on any account except to the extent variations allowed as per the
conditions of the contract of the bidding document.

The Company reserved the right to deduct / withheld any amount towards taxes, levies etc. and to
deal with such amount in terms of the provisions of the Statute or in terms of the direction of any
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statutory authority and the Company shall only provide with certificate towards such deduction and
shall not be responsible for any reason whatsoever.

In case of collection of minor minerals in area (both virgin and non-virgin), acquired by the company
under the Coal Act, the contractor will have to produce a royalty clearance certificate from the
District Authorities before full and final payment.

Recovery of any Claim from Vendor/Supplier:

In the event of recovery of any claim towards LD Charges, Penalty, fee, fine or any other charges
from the supplier/vendor, the same will be recovered along with the applicable GST and the amount
shall be adjusted with the payment to be made to the supplier/vendor against their bill/invoice or
any other dues.

Further Earnest Money/ Performance-Security forfeited will be inclusive of GST.

Cost of Bidding:

The bidder shall bear all costs associated with the preparation and submission of his bid and the
Employer will in no case be responsible or liable for those costs.

Technical Specifications:
The tenderer shall closely study all specifications in detail, which govern the rates for which he is
tendering.

Currencies of Bid and Payment:

The unit rates and prices shall be quoted by the Bidder entirely in Indian Rupees only.

Commencement of Work:

The work should be completed within the stipulated period and the date of commencement shall be
reckoned within 10 (ten) days of the issue of work order / tender acceptance letter or 7 (seven) days
after handing over of site or reasonable number of drawings or within the period of mobilization as
allowed in the work order for starting the work in special circumstance whichever is later.

Handing Over of Site:

On completion of the work all rubbish, debris, brick bats etc. shall be removed by the contractor at
his/their own expense and the site cleaned and handed over to the company and he/they shall
intimate officially of having completed the work as per contract.

Deployment of Manpower and Machineries:

The tenderer(s) will deploy sufficient number and size of equipment /machineries/vehicles and the
technical/ supervisory personnel required for execution of the work.

Change in Constitution of the Contracting Agency:

Prior approval in writing of the company shall be obtained before any change is made in the
constitution of the contracting agency, otherwise it will be treated as a breach of Contract.
Canvassing in Tender:

Canvassing in connection with the tenders in any shape or form is strictly prohibited and tenders
submitted by such tenderers who resort to canvassing shall be liable for rejection.
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Letter of Acceptance (LOA)/Work Order/Agreement:

The Bidder, whose Bid has been accepted, will be notified of the award on-line and also by
registered post/speed post by the employer prior to expiration of the bid validity period. The L-1
bidder will get the information regarding award of work on their personalized dash-board on-line.
On receipt of Letter of Acceptance (LOA)/Work Order of the tender issued by the Company, the
successful tenderer shall execute contract agreement in the company's prescribed form for the due
fulfillment of the contract. Failure to enter into the required contract within the specified period in
the work order shall entail cancellation of LOA/work order and forfeiture of the Earnest Money. The
written contract to be entered into between the contractor and the company, shall be the foundation
of the rights of both the parties and the contract shall not be deemed to be executed until the
contract is signed by both the parties i.e. Contractor and the Company.

Bid Validity:

The Bid Validity Period will be 120 (one hundred twenty) days from the end date of bid submission.
The validity period of tender shall be decided based on the final end date of submission of bids. In
exceptional circumstances, prior to expiry of the original time limit, the Employer may request the
bidders to extend the period of validity for a specified additional period. The employer’s request and
the bidder’s responses shall be made in writing. A bidder may refuse the request without forfeiting
his bid security. A bidder agreeing to the request will not be required or permitted to modify his bid.
The tenderer shall not, during the said period or within the period extended by mutual consent,
revoke or cancel his tender or alter the tender or any terms/conditions thereof without consent in
writing of the company. In case the tenderer violates to abide by this, the Company will be the
Company will be entitled to take action as per Clause No.31 (Modification and Withdrawal of Bid)
of NIT

Modification and Withdrawal of Bid:

Modification of the submitted bid shall be allowed on-line only before the deadline of submission of
tender and the bidder may modify and resubmit the bid on-line as many times as he/she/they may
wish.

Bidders may withdraw their bids online within the end date of bid submission and their EMD will be
refunded. However, if the bidder once withdraws his bid, he will not be able to resubmit the bid in
that particular tender. For withdrawal of bid after the end date of bid submission, the bidder will have
to make a request in writing to the Tender Inviting Authority. Withdrawal of bid may be allowed till
issue of work order/LOA with the following provision of penal action:

1. The EMD will be forfeited and
2. The bidder will be debarred for 1(One) year from participating in tenders in CMPDIL/Subsidiary.

The Price-bid of all eligible bidders including this bidder will be opened and action will follow as
under:

i). If the bidder withdrawing his bid is other than L 1, the tender process shall go on.
ii). If the bidder withdrawing his bid is L-1, then re-tender will be done.
Penal action against clauses above will be enforced from the date of issue of such order.

iii) The standard operating procedure to handle withdrawal of bid after end date of submission is
shall be as follows:

Standard Operative Procedure (SOP) for managing the cases of Withdrawal of Bids in e-
Procurement System of CIL/Subsidiary
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The Mode of Withdrawal:
A. Online Withdrawal of Bids:
a. The system of online withdrawal is available on the portal up to end date of bid
submission, where any bidder can withdraw his/her bid which will attract no penal action.
b. The system of online withdrawal beyond end date of bid submission and till award of
contract is not available. The bidder can withdraw their bid only offline, which may be
considered except for some exceptional cases as mentioned in clause below, either with
or without imposition of penalty.

B. Offline Withdrawal of Bids :

a. A partner of bidder(in case of JV and partnership firms) whose DSC is registered on the
e-Procurement portal can access the portal for online withdrawal but when there is a
splitin the business relationship, the partners whose DSC is not registered on the portal
do not have the option of online withdrawal of bid. Hence such partners may opt to use
offline method of withdrawal of his/her offer (or express his disassociation from the
bidder organization).

b. Offline withdrawal of bid, beyond end date of bid submission and till award of contract,
may be considered by the tender committee.

. Acceptance of withdrawal by Tender Committee:

Every case of withdrawal under Clause I-(A)(b) and Clause I-(B) shall be put up to Tender
Committee for deliberation and further course of action.

The decision of Tender Committee will be binding on the tenderer.

Performance Security:

Performance Security would be 5% of contract amount and should be submitted within 28 days of
issuance of LOA by the successful bidder in any of the form given below:

A Bank Guarantee in the form given in the bid document from any Scheduled bank. The BG
issued by outstation bank shall be operative at its local branch at ........ or branch

NOTE: Bank Guarantee against Performance Security shall be applicable if the amount of
Performance Security exceeds Rs. 5.0 lakhs.

The Bank Guarantee shall be issued by a Scheduled Bank / Nationalised Bank on SFMS
platform and shall be irrevocable and unconditional. CMPDI shall have the powers to invoke it
notwithstanding any dispute or difference between contractors and CMPDI pending before the
court, tribunal, arbitrator or any other authority. The issuing Bank have to send the BG details
through SFMS platform to our bank the details of which are as below:

e Name of Bank: State Bank of India,

e Branch: MORWA,

e |FSC: SBIN0003767,

e A/c No:10773219789,

e Address: Morwa, Infront of Police Thane Morwa, Tehsil/District: Singrauli, MP — 486890.

Govt. Securities, FDR or any other form of deposit stipulated by the owner and duly pledged in
favour of owner.

Demand Draft drawn in favour of CMPDI Ltd , RI-6, Singrauli. on any Scheduled Bank payable
atitsBranchat ...........
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The Earnest Money/ Bid Security deposited in the form of Bank Guarantee shall be discharged
when the Bidder has signed the Agreement and furnished the required Performance Security / 1%
part of security deposit.

The bid security deposited in the form of Demand draft may be adjusted against the Performance
security (1% part of security deposit) at bidder’s option.

If performance security is provided by the successful bidder in the form of bank guarantee it shall
be issued either —

a. at Bidder’s option by a Scheduled Bank , or
b. by a foreign bank located in India and acceptable to the employer.

The validity of the Bank Guarantee shall be for a period of one year or ninety days beyond the
period of contract /extended contract period (if any), whichever is more.

Failure of the successful bidder to comply with the requirement as above shall constitute sufficient
ground for cancellation of the award of work and forfeiture of the bid security/ earnest money.

In addition to the above penal measures, the bidder will not be allowed to participate in the re-
tendering process. The bidder may also be debarred from participating in future tenders in the
subsidiary for a minimum period of 12 Months.

5% Performance Security should be refunded within 14 days of the issue of defect liability certificate
(taking over certificate with a list of defects).

Postponement of Scheduled Date(s):

The Company reserves the right to postpone the date of receipt and opening of tenders or to cancel
the tenders without assigning any reason whatsoever.

Public Enterprises preference:

The Company reserves its right to allow Public Enterprises purchase preference facility as per
prevalent policy.

For withdrawal of bid after the end date of bid submission, the bidder will have to make a request
in writing to the Tender Inviting Authority. Withdrawal of bid may be allowed till issue of work
order/LOA with the following provision of penal action:

Contract Agreement Document(s):

This Tender Notice shall be deemed to be part of the Contract Agreement. The “General Terms &
Conditions”, Additional Terms & Conditions, Special Terms & Conditions(if any), Technical
Specifications, drawings (if any) and any other document uploaded on portal as NIT document form
an integral part of this NIT and shall also form a part of the contract agreement.

Sub-letting of Work:

No subletting of work as a whole by the contractor is permissible. Subletting of work in piece
rated jobs is permissible with the prior approval of the department. The Contract Agreement will
specify major items of supply or services for which the contractor proposes to engage sub-
contractor/sub-vendor. The contractor may from time to time propose any addition or deletion from
any such list and will submit proposals in this regard to the Engineer-in -Charge/Designated Officer-
in-charge for approval well in advance so as not to impede the progress of work. Such approval of
the Engineer-in-Charge/Designated Officer-in-Charge will not relieve the contractor from any of his
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obligations, duties and responsibilities under the contract.

Prohibition of Child Labour engagement:

The contractor/contractual Agencies must not engage any Child Labour during the course of
execution of the contract work within the meaning and scope of the Child Labour Prohibition &
Regulation Act-1986 and its relevant Act and Rules amended from time to time by the Govt. of India.

Compliance of Applicable Labour Laws:

a.

The contractor shall abide by the rules & regulations of Labour’s Laws applicable in their case
relating to weekly holidays, overtime allowance, leave with wages and compensatory holidays
etc.

The contractor shall strictly implement all relevant provisions enumerated under Contract
Labour (Regulation & Abolition) Act. 1970 and will submit all statutory documents and records
as applicable to concerned authorities and shall take full responsibility for obtaining labour
license from Central/State Authority as per the Act. He/she/they will also ensure timely
submission of statutory returns as applicable in their case.

The contractor shall not pay less than the specified category of minimum wages to the
labour engaged by him/her/them as per Minimum Wages Act, 1948 notified by the State
Govt. or Central Govt. whichever is higher and as may be in force and the payment has
to be released under the Payment of Wages Act 1936. In this matter the decision of the
department shall be final and binding. The contractor shall provide benefits / facilities to
its employees in accordance with the applicable laws to this locality i.e. Madhya Pradesh.
CMPDI shall be kept completely indemnified against any liability and consequences
thereof. The contractor will be responsible to maintain records/documents pertaining to
payment of wages to its workmen as desired by State/Central Govt. Laws including
Payment of Wages Act, 1936, Equal Remuneration Act, 1976 & Payment of Bonus Act
1965.

The Contractor should maintain all records in Hindi or English as per the provision made in the
various statutes including Contract Labour (Regulation & Abolition) Act, 1970 and the Contract
Labour (Regulation & Abolition) Central Rules, 1971, Minimum Wages Act, 1948, Workmen
Compensation Act, 1923, Employees State Insurance/Act, 1948 etc. and latest amendment
thereof. Such records maintained by the contractor shall be open for inspection by the Engineer-
in-charge or by the nominated representative of the Principal Employer.

The contractor will strictly regulate the terms of employment of his/her/their employees and
manage the discipline as per Industrial Employment (standing orders) Act. 1946.

The contractor shall get himself registered under Coal Mine Provident Fund, ESI| and
miscellaneous provisions registration no. or Code no. allotted for the specific establishment
within reasonable time and submit the same to the employer, which are to be obtained before
payment of 1st on a/c bill. The contractor shall maintain records/document in compliance with
the payment of bonus Act 1965.

The contractor shall be solely responsible for the payment of wages, including overtime wages
to the workmen and ensure its timely payment thereof through Bank.

The Contractor shall abide the rules and regulations of Pradhan Mantri Suraksha Yojana.

The contractor or its workmen shall not at any point of time have any claim whatsoever against
the CMPDI.

The contractor shall indemnify the CMPDI in so far as liability incurred by the CMPDI on account
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of any default by the contractor.

k. Neither the contractor nor his workmen can be treated as employees of the CMPDI for any
purposes. They are not entitled for any claim, right, preference etc. over any job/regular
employment of the CMPDI.

I. If the contractor fails to discharge his duties or neglects to perform the work agreed to done
under the agreement, the CMPDI is entitled to terminate this agreement as per clause and get
the work done by / through other means and claim reimbursement of actual expenses incurred
and also damages for the loss incurred on account of failure on the part of the contractor to
discharge the duties or to perform the work under the agreement.

m. The Contractor shall in addition to any indemnity provided by the relevant clauses of the
agreement or by law, indemnify and keep indemnified, the CMPDI against all claims, damages
or compensation under the provisions of Payment of Wages Act, 1936, Minimum Wages Act,
1948, Employer's Liability Act, 1938, Workmen'’s' Compensation Act, 1923, Coal Mine Provident
Fund, Employees State Insurance or any modification thereof or any other law relating thereto
and rules made there under from time to time, as may be applicable to the contract which may
arise out of or in consonance of the construction or maintenance or performance of the work
under the contract and also against costs, charges and expenses of any suit, action or
proceedings arising out of any accident or injury or death.

Splitting up of the work:

The Company does not bind itself to accept the lowest tender and reserves the right to reject any
or all the tenders without assigning any reasons whatsoever and to split up the work between two
or more tenderer(s) or accept the tender in part and not in its entirety.

Settlement of Disputes:

It is incumbent upon the contractor to avoid litigation and disputes during the course of execution.
However, if such disputes take place between the contractor and the department, effort shall be
made first to settle the disputes at the company level.

The contractor should make request in writing to the Engineer-in-charge for settlement of such
disputes/ claims within 30 (thirty) days of arising of the cause of dispute/ claim failing which no
disputes/ claims of the contractor shall be entertained by the company.

Effort shall be made to resolve the dispute in two stages.

In first stage dispute shall be referred to GM / HoD of the concerned department for the tenders of
HQ and to the Regional Director of the respective Regional Institute of CMPDIL for the tenders of
Rls. If difference still persist the dispute shall be referred to a committee constituted by the owner.
The committee shall have one member of the rank of Director of the company who shall be chairman
of the committee.

If differences still persist, the settlement of the dispute shall be resolved in the following manner:

Disputes relating to the commercial contracts with Central Public Sector Enterprises / Govt.
Departments (except Railways, Income Tax, Customs & Excise duties)/ State Public Sector
Enterprises shall be referred by either party for Arbitration to the PMA (Permanent Machinery of
Arbitration) in the department of Public Enterprises.

In case of parties other than Govt. Agencies, the redressal of the dispute may be sought through
Arbitration (THE ARBITRATION AND CONCILIATION ACT, 1996 as amended by AMENDMENT
ACT of 2015).



40.

Settlement of Disputes through Arbitration:

If the parties fail to resolve the disputes/ differences by in house mechanism, then, depending on
the position of the case, either the employer/ owner or the contractor shall give notice to other party
to refer the matter to arbitration instead of directly approaching Court.

The contractor shall, however, be entitled to invoke arbitration clause only after exhausting the
remedy available under the Clause 40.

In case of parties other than Govt. agencies, the redressal of disputes/ differences shall be
sought through Sole Arbitration as under.

Sole Arbitration:

“In the event of any question, dispute or difference arising under these terms & conditions or
any condition contained in this contract or interpretation of the terms of, or in connection with
this Contract (except as to any matter the decision of which is specially provided for by these
conditions), the same shall be referred to the sole arbitration of a person, appointed to be the
arbitrator by the Competent Authority of CIL / CMD of Subsidiary Company (as the case may
be). The award of the arbitrator shall be final and binding on the parties of this Contract.”

a) Inthe event of the Arbitrator dying, neglecting or refusing to act or resigning or being unable
to act for any reason, or his/her award being set aside by the court for any reason, it shall
be lawful for the Competent Authority of CIL / CMD of Subsidiary Company (as the case
may be) to appoint another arbitrator in place of the outgoing arbitrator in the manner
aforesaid.

b) Itis further a term of this contract that no person other than the person appointed by the
Competent Authority of CIL / CMD of Subsidiary Company (as the case may be) as aforesaid
should act as arbitrator and that, if for any reason that is not possible, the matter is not to
be referred to Arbitration at all.

In case of Govt. agencies, the redressal of disputes/ differences shall be sought through Sole
Arbitration as under.

Sole Arbitration:

“In the event of any dispute or difference relating to the interpretation and application of the
provisions of the contracts, such dispute or difference shall be referred to either party for
Arbitration to the sole Arbitrator in the Department of Public Enterprises to be nominated by
secretary to the Govt. of India in-charge of the Department of Public Enterprises. The Arbitration
and Conciliation Act, 1996 shall not be applicable to arbitration under this clause. The award of
the Arbitrator shall be binding upon the parties to the dispute, provided, however, any party
aggrieved by such award may take further reference for setting aside or revision of the award
to the Law Secretary. Department of Legal Affairs, Ministry of Law & Justice / Additional
Secretary, when so authorized by the Law Secretary, whose decision shall bind the parties
finally and conclusively. The Parties to the dispute shall equally the cost of arbitration as
intimated by the Arbitrator”.
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Legal Jurisdiction:

Matters relating to any dispute or difference arising out of this tender and subsequent contract
awarded based on this tender shall be subject to the jurisdiction of District Court of the place, where

the subject work is to be executed.

HOD(CIVIL)
Regional Institute-VI
CMPDIL, Jayant, Singrauli.
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1. Annexure-A1

Format of “Letter of Bid” (for Works & Services Tenders)

LETTER OF BID

To,

The HOD (CIVIL),

CMPDIL,

Regional Institute-VI, Jayant, Singrauli-486890.

Sub. : Letter of Bid for the work ¥
Ref. :1.NIT No.: “ ”
2. Tender Id No. : “ ?

Dear Sir,

This has reference to above referred bid. |/we have read and examined the conditions of contract,
Scope of Work, technical specifications, BOQ and other documents carefully.

| /We am/are pleased to submit our bid for the above work. I/WWe hereby unconditionally accept the
bid conditions and bid documents in its entirety for the above work and agree to abide by and fulfil
all terms and conditions and specifications as contained in the bid document.

I/we here by submit all the documents as required to meet the eligibility criteria as per provision of
the bid notice/document.

I/We hereby confirm that this bid complies with the Bid validity, Bid security and other documents
as required by the Bidding documents.

If any information furnished by me/us towards eligibility criteria of this bid is found to be incorrect at
any time, penal action as deemed fit may be taken against me/us for which I/We shall have no claim
against CMPDIL.

Until a formal agreement is prepared and executed, this bid and your subsequent Letter of
Acceptance/Work Order shall constitute a binding contract between us and CMPDIL, Regional
Institute-VI, Jayant, Singrauli.

Should this bid be accepted, we agree to furnish Performance Security within 28 days of issue of
letter of acceptance and commence the work within 10 days of issue of letter of acceptance. In case
of our failure to abide by the said provision CMPDIL, Regional Institute-VI, Jayant, Singrauli shall,
without prejudice to any other right or remedy, be at liberty to cancel the letter of acceptance/ award
and to forfeit the Earnest Money and also debar us from participating in future tenders for a minimum
period 12 months.

(This document is digitally signed by the DSC holder authorised by the bidder and therefore no
physical signature is required)



2. Annexure-A2

PROFORMA for Undertaking to be submitted by Bidder/s (On Bidder's Letter Head) for
Genuineness of the Information furnished on-line and authenticity of the Documents uploaded on-
line in support of his Eligibility:

Format of UNDERTAKING

T Proprietor/Partner/Legal Attorney/ Director/

Accredited Representative of M/S. ....................... , solemnly declare that:

1. I/ We am/ are submitting Bid for the wWork...........cccccoiiiiiiiiii e, against NIT
No/Tender ID........cccoeeerinnnn. Dated..........cceeenees and |/ we offer to execute the work in

accordance with all the terms, conditions and provisions of the bid.

| / Our Partners / Directors don’t has/have any relative as employee of Central Mine Planning
and Design Institute, Ltd, Ranchi.

All information furnished by us in respect of fulfillment of eligibility criteria and qualification
information of this Bid is complete, correct and true.

All copy of documents, credentials and documents submitted along with this Bid are genuine,
authentic, true and valid.

I/ We hereby authorize department to seek references / clarifications from our Bankers.

We hereby undertake that we shall register and obtain license from the competent authority
under the contract labour (Regulation & Abolition Act) as relevant, if applicable.

* 1/ We hereby confirm that we have registration with CMPF / EPF Authorities. We shall make
necessary payments as required under law.

Or

* 1/ We hereby undertake that we shall take appropriate steps for registration as relevant under
CMPF / EPF authorities, if applicable. We shall make necessary payments as required under
law.

* 1/ We have not been banned or delisted by any Govt., or Quasi Govt. Agencies or PSUs (In
case of JV, all partners are covered).

Or
1IWe oo, have been banned by the organization named ” for a
periodof..................... year/s, effective from ................... L (o T (in case

of JV, name(s) of the JV Partner(s)).

If any information and document submitted is found to be false/ incorrect at any time, department
may cancel my/our Bid and action as deemed fit may be taken against me/us, including
termination of the contract, forfeiture of all dues including Earnest Money and banning/ delisting
of our firm and all partners of the firm etc.

[* Delete whichever is not applicable.]



3. Annexure-A3
Mandate Form for ELECTRONIC FUND TRANSFER / INTERNET BANKING PAYMENT.

To

Central Mine Planning & Design Institute Limited,
Regional Institute-VI, Jayant, Singrauli-486890.

Sub:Authorization for release of payment due from Central Mine Planning & Design Institute Limited,
Regional Institute-VI, Jayant, Singrauli through Electronic Fund transfer/ Internet Banking.

(SBI-NET)

Ref: Order No. Date and/or Tender/Enquiry/Letter No. Date

(Please fill in the information in CAPITAL LETTERS, Please TICK wherever it is applicable).
1. Name of the Party :

2. Address of the Party :
City _ PIN Code

E- Mail Id

Permanent Account Number

Particulars of Bank

Bank Name Branch Name
Branch Place Branch City
PIN Code Branch Code
MICR No.

(9 Digits code number appearing on the MICR Band of the cheque supplied by the Bank. Please attach
Xerox copy of a cheque of your bank for ensuring accuracy of the bank name, branch name and code
number)

RTGS
CODE

Account Savings Current Cash Credit
Type

Account Number (as appearing
in the Cheque Book)

4. Date from which the mandate should be effective:

| hereby declare that the particulars given above are correct and complete. If any transaction is delayed or
not effected for reasons of incomplete or incorrect information. | shall not hold Central Mine Planning & Design
Institute Limited responsible. | also undertake to advise any change in the particulars of my account to
facilitate updation of records for purpose of credit of amount through SBI Net.

Place:
Date:
Signature of the party/Authorized Signatory.

Certified that the particulars furnished above are correct as per our records.

Banker’s Stamp:
Date: (Signature of the Authorized official from the Banks)



4. Annexure-A4
Format for NON-BANNING or DELISTING CERTIFICATE

Our firm has not been suspended, banned or de-listed by any Government or Quasi-Government
agencies or PSU’s.

Date: Signature of the Bidder with seal of the firm



5. Annexure-A5
Bank Guarantee Proforma for PERFORMANCE SECURITY /| GUARANTEE
(TO BE STAMPED IN ACCORDANCE WITH STAMP ACT)

(TO BE ISSUED BY ANY NATIONALISED/ SCHEDULED BANK AUTHORISED BY RBI TO
ISSUE A BANK GUARANTEE)

To,

Central Mine Planning & Design Institute Limited,
Regional Institute-VI, Jayant, Singrauli-486890.

In consideration of the CMPDIL, Regional Institute-VI having its Registered office at Jayant,
Singrauli-486890 (hereinafter called to as the “Employer” which expression shall unless repugnant
to the context or meaning thereof, include all successors, administrators and assigns) having
awarded to [Name & Address of the Contractor] (hereinafter called to as
“Contractor” which expression shall unless repugnant to the context of meaning thereof include its
successors, administrators, executors and assigns) the work [Name of the
Work] by issue of Letter of Award No. [Work Order/Letter of Intent No.] and the same
having been unequivocally accepted by the Contractor resulting into a Contract Agreement dated

valued at [value of Work Order] (hereinafter called ‘the Contract’)
and the Employer having agreed to accept Performance Bank Guarantee of ___ [indicate figure]%
of the Contract Sum [amount in figures and words) from a Nationalized/Scheduled
Bank for due performance of the work executed by the Contractor as per the terms & conditions
contained in the said Contract.

We, [name of the Bank], of [address of the
Bank] (hereinafter called to as “Bank” which expression shall unless repugnant to the context or
meaning thereof, include its successors, administrators, executors and assigns) do hereby
guarantee and undertake to pay the Employer immediately on demand and or, all money payable
by the Contractor to the extent of [amount of guarantee in figures and words
], at any time from to without any demur, reservation, recourse, contest or
protest and/or without any reference to the Contractor. Any such demand made by the Employer
on the Bank shall be conclusive and binding notwithstanding any difference between the Employer
and the Contractor or any dispute pending before any Court, Tribunal, Arbitrator or any other
authority. We agree that the Guarantee herein contained shall be irrecoverable and shall continue
to be enforceable as per the terms & conditions contained in the said Contract.

The Employer shall have the fullest liberty without affecting in any way the liability of the Bank
under this Guarantee, from time to time, to extend the validity of time of Performance of the Contract
by the Contractor. The Employer shall have the fullest liberty without affecting this Guarantee, to
postpone, from time to time, the exercise of any powers vested in them or of any right which they
might have against the Contractor, and to exercise the same at any time in any manner, and either
to enforce or to forebear or to enforce any covenants contained or implied in the Contract, between
the Employer and the Contractor or any other course or remedy or security available to the
Employer. The Bank shall not be released of its obligations under these presents by any exercise
by the Employer of its liberty with reference to matter aforesaid or any of them or by reason of any
other act of forbearance or other acts of omission or commission on the part of the Employer or any
other indulgence shown by the Employer or by any other matter or thing whatsoever which under
law would, but for this provision, have the effect of relieving the Bank. The Bank also agrees that
the Employer at its option shall be entitled to enforce this Guarantee against the Bank as a Principal



Debtor in first instance, without proceeding against the Contractor and notwithstanding any security
or other Guarantee that the Employer may have in relation to the Contractor’s liabilities.

Dated this day of at
For and on behalf of the Bank.
Signature

Name

Designation

Common Seal of Bank




6. Annexure-A6
Proforma for EXECUTION OF AGREEMENT.
(TO BE STAMPED IN ACCORDANCE WITH STAMP ACT)

This agreement is made on ................... day of ...l between ( Name of Company ) having its
registered office at ............ (hereinafter called the ‘COMPANY’ which expression shall, unless repugnant to
the subject or context, include its successors and assignees) of the one part and (Name of the Contractor)
carrying on business as a (partnership/ proprietorship/ Ltd. Co. etc.) firm under the name and style ............
(Hereinafter called the ‘said Contractor’ which expression shall, unless the context requires otherwise include
them and their respective heirs, executors, administrators and legal representatives) of the other part.

Whereas the Company invited tenders for the work of “.................... ” and whereas the said Contractor/Firm
submitted tender for the said work and deposited a sum of Rs........................ as Earnest Money and
whereas the tender of the said contract has been accepted by the Company for execution of the said work.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1) In this agreement words and expressions shall have the same meaning as are respectively assigned to
them in the tender papers hereinafter referred to.

2) The following documents which are annexure to this agreement should be deemed to form and be read
and construed as part of this agreement viz.

1) Annexure-A: Tender Notice (Page ... 10 ...)

ii) Schedule-A: General terms & conditions. (Page ... to ...)
iii)Schedule-B: The probable Quantities and Amount (Page ...to ...)
iv)Schedule-C: Negotiation letters

v) Schedule-D: Letter of Acceptance/Work Order (Page ... to ...)
vi)Schedule-E: Drawings (Page ... to ...)

3) In consideration for the payment of the sum of Rs...... ( W/O Value; both in words and figures ) or such
other sum as may be arrived at under the clause of the specification relating to Payment by items
measurements at unit prices by the Company, the said Contractor shall, subject to the terms & condition
contained herein execute and complete the work as described and to the extent of probable quantities as
indicated in Schedule B with such variations by way of alteration, addition to or reduction from the said
works.

4) The company has converted a sum of Rs. ......... only, from the amount of Rs. ............ deposited by the
said contractor as Earnest Money, into ‘Initial Security Deposit’ of 1% of the awarded work value. The
excess/balance amount of earnest money shall be adjusted in the RA Bill(s).

5) The said contractor hereby covenants with the company that the Company shall retain a sum of Rs.
........... or such sum as may be arrived at based on the executed value of the work, as security deposit
for the fulfilment of the contract to the satisfaction of the Company.

IN WITNESS WHEREOF THE parties herein have set their hands and seals the date and year above written.

1 Partner. Signature
2 Partner Signature
Onbehalf of M/S.....c.ccviiviiiiiiiie, The Contractor, as one of the
constituted attorney, In the presence of —
1. Name Address: Signature
Occupation:
Signed by ......c..eenni on behalf of (Name of Company) in presence of - Signature

1. Name: Address: Signature



7. Annexure-A7
AFFIDAVIT

(NON JUDICIAL STAMP PAPER OF APPROPRIATE VALUE)

.......................... Partner/Legal Attorney Proprietor/Accredited Representative of

MIS. e Solemnly declared that :
1. 1/We are submitting tender for the work
against Tender Notice No. dated

2.None of the partners of our firm is relative of employee of CMPDI.

3 All information furnished by me / us in respect of fulfillment of eligibility criteria and information
given in this Bid is complete, correct and true.

4.All documents / credentials submitted along with this tender are genuine, authentic, true and
valid.

5. If, any information or document submitted is found to be false /incorrect at any time, Employer
may cancel my Bid and action as deemed fit may be taken against me /us including termination of
the contract, forfeiture of all dues including Earnest Money and blacklisting of our firm and all
Partners of the firm etc.

6.1/We have never been banned or delisted by any Govt. or Quasi Govt. Agency or any
Public Sector Undertaking.
OR

I/'We have been banned by the organization named “ “for a period of
------------------- year/s, effective from to

Signature of the Tenderer

Seal of Notary
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GENERAL TERMS AND CONDITIONS
1. Definitions

i) The word "Employer” or "Company” or “Owner” wherever occurs in the conditions, means the
Central Mine Planning & Design Institute Limited(CMPDIL), represented by its Head Quarters or
any of its Regional Institutes, who will employ the contractor represented by the appropriate
authority.

ii)The word "Principal Employer" wherever occurs, means the officer nominated by the Company
to function on its behalf.

iii)The word "Contractor/ Contractors™ wherever occurs means the successful bidder /bidders
who has/have deposited the necessary Earnest money and has/have been given written intimation
about the acceptance of tender and shall include legal representative of such individual or persons
composing a firm or a company or the successors and permitted assignees of such individual, firm
or Company, as the case may be and any constitutional, or otherwise change of which shall have
prior approval of the employer.

iv) "Site" means the land and places including any building and erection thereon, over, under, in or
through which the Permanent works or Temporary works designed by the Engineer-in-Charge are
to be executed and any other lands and places provided by the Employer for working space or any
other purpose as may be specifically designated in the Contract as forming part of the site.

v) The term "Sub-Contractor” as employed herein, includes those having a direct contract with
Contractor either on piece rate, item rate, time rate or any other basis and it includes one who
furnishes work to a special design according to the plans or specifications of this work but does not
include one who merely supplies materials.

vi) "Accepting Authority" shall mean the management of the company and includes an authorized
representative of the company or any other person or body of persons empowered on its behalf by
the company.

vii) "Engineer-in-charge" shall mean the officer nominated by the company in the Civil Engineering
cadre/ discipline who is competent to direct supervisors and authorized to be in charge of the works
for the purpose of this contract. The Engineer-in-Charge /Designated Officer in Charge, who is of
an appropriate seniority, will be responsible for supervising and administering the contract, certifying
payments due to the contractor, valuing variations to the contract, awarding extension of time and
valuing compensation events. The Engineer-in-Charge /Designated Officer in Charge may further
appoint his representatives i.e. another person/Project Manager or any other competent person and
notify to the contractor who is directly responsible for supervising the work being executed at the
site, on his behalf under their Delegation of Powers of the company. However, overall responsibility,
as far as the contract is concerned, will be that of the Engineer-in-Charge/Designated Officer in
Charge.

viii) The "Contract" shall mean the notice inviting tender, the tender as accepted by the Company,
the work order issued to the contractor, and the formal contract agreement executed between the
company and the contractor together with the documents referred to therein including general terms
and conditions, special conditions, if any, scope of work, frozen terms & conditions/technical
parameters/scope of work and revised offer, if any, specifications, drawings, including those to be
submitted during progress of work, schedule of quantities with rates and amounts.

ix) A "Day" shall mean a day of 24 hours from midnight to midnight.



x) The "Work" shall mean the works required to be executed in accordance with the contract/work
order or parts thereof as the case may be and shall include all extra or additional, altered or
substituted works or any work of emergent nature, which in the opinion of the Engineer-in-charge,
become necessary during the progress of the works to obviate any risk or accident or failure or
become necessary for security.

xi) "Schedule of Rate” referred to in this conditions shall mean the standard schedule of rates
prescribed by the company and the amendments issued from time to time.

xii) "Contract amount" shall mean:

a. In the case of turnkey / lump sum contracts the total sum for which tender is accepted by
the company.

b. Inthe case of other types of contracts the total sum arrived at based on the individual rate(s)
|/ percentage rate(s)quoted by the tenderer for the various items shown in the Schedule of
Quantities" of the tender document as accepted by the Company with or without any
alteration as the case may be.

xiii) "Written notice" shall mean a notice or communication in writing and shall be deemed to have
been duly served if delivered in person to the individual or to a member of the contractors firm or to
an office of the company for whom it is intended, or if delivered at or sent by registered mail / e-mail
to the last business address known to him who gives the notice.

xiv) "The constructional plant™ means all appliances, tools, plants or machinery of whatsoever
nature required in or about the execution, completion or maintenance of the works but does not
include materials or other things intended to form part of the permanent work.

xv) "Letter of Acceptance of Tender" means letter giving intimation to the tenderer that his tender
has been accepted in accordance with the provisions contained in that letter.

xvi) "Department™ means the Civil Engineering Department of Central Mine Planning and Design
Institute Limited or its counterpart in any of its Regional Institutes.

xvii) "Act of insolvency" means as it is designed by Presidency Town Insolvency Act or Provincial
Insolvency Act or any act amending such originals.

xviii) The words indicating the singular only also include the plural and vice-versa where the context
SO requires.

xix) "Drawings"/"Plans" shall mean all:

a. Drawings furnished by the owner with the bid document , if any, as a basis for proposals,

b. Working drawings furnished by the Owner after issue of letter of acceptance of the tender
to start the work,

c. Subsequent working drawings furnished by the owner in phases during progress of the work,
and

d. Drawings, if any, submitted by the contractor as per provision of the contract and duly
approved by the owner.

xx) "Codes" shall mean the following, including the latest amendments, and/or replacements, if
any:

Bureau of Indian Standards relevant to the works under the contract and their specifications.
Indian Electricity Act and Rules and Regulations made there under.

Indian Mines Act and Rules and Regulations made there under.

Any other Act, rule and regulations applicable for employment of labour, safety provisions,
payment of provident fund and compensation, insurance etc.

aooo



2. Contract Documents and Miscellaneous Provisions:
The following documents shall constitute the contract documents:

i) Articles of Agreement.

ii) Letter of Acceptance of Bid/ Work Order indicating deviation, if any, from the conditions of

contract incorporated in the tender document issued to the bidder.

i) Notice Inviting Tender and Instructions to Bidders.

iv) Conditions of Contract including General Terms & Conditions of contract, Additional Terms &
Conditions, Special Terms & Conditions, and Commercial Terms & Conditions etc.- as
applicable.

v) Frozen terms & conditions / technical parameters and revised offer, if any.

vi) Specifications/ scope of Work, if any.

vii) Schedule of quantities (or Bill of Quantities)along with accepted rate.

viii) Contract drawings and work programme.

ix) Safety Code etc. forming part of the tender,

x) Integrity Pact ( If applicable ).

2.1 The contractor shall enter into and execute contract agreement in the prescribed form. The
cost of the stamp papers for the contract agreement shall be borne by the contractor. Two sets of
contract document/agreements shall be prepared and signed by both the parties One of the sets
shall be stamped "Original" and the other "Duplicate". The duplicate copy will be supplied to the
contractor free of cost and the original is to be retained by the company. For additional copy, cost
to be charged. All additional copies should be certified by the Engineer-in-Charge.

The contractor shall keep copy of these documents on the site/place of work in proper manner so
that these are available for inspection at all reasonable times by the Engineer-in-charge, his
representatives or any other officials authorized by the company for the purpose.

2.2 The contract document shall not be used by the contractor for any purpose other than this
contract and the contractor shall ensure that all persons employed for this contract strictly adhere
to this and maintain secrecy, as required of such documents.

2.3 The local Court, where the subject work is to be executed shall have exclusive jurisdiction in
all matter arising under this contract.

2.4 The Contract Agreement will specify major items of supply or services for which the contractor
proposes to engage sub-contractor/sub-vendor. The contractor may from time to time propose any
addition or deletion from any such list and will submit proposals in this regard to the Engineer-in—
Charge / Designated Officer in charge for approval well in advance so as not to impede the progress
of work. Such approval of the Engineer-in-Charge / Designated Officer in Charge will not relieve the
contractor from any of his obligations, duties and responsibilities under this contract.

2.5 Acceptance of Offer:

“Letter of Acceptance’ is an acceptance of offer by the company. The tenderer should acknowledge
the receipt of the order within 10 days of mailing of LOA and any delay in acknowledging the receipt
will be treated as a breach of contract and compensation for the loss caused by such breach will
be declared by the company by forfeiting the EMD.

3. Discrepancies in contract documents & Adjustments thereof:

The documents forming part of the contract are to be treated as mutually explanatory of one another
and in case of discrepancy between schedule of quantity, the specifications and/or drawing, the
following order of preference shall be observed;

a) Description in Bill of Quantities of work.



b) Particular specification and special conditions, if any
c) Drawings.

d) General specifications.

e) BIS Specifications.

3.1 In the event of varying or conflicting provision in any of the document(s) forming part of the
contract, the Accepting Authority's decision/clarification shall hold good with regard to the intention
of the document or contract as the case may be.

3.2 Any error in description, quantity or rate in Bill of Quantities or any omission there from, shall
not vitiate the contract or release the contractor from discharging his obligations under the contract
including execution of work according to the Drawings and Specifications forming part of the
particular contract document.

4. Security Deposit:
4.1 Security Deposit shall consist of two parts;

a) Performance Security to be submitted at award of work and
b) Retention Money to be recovered from running bills.
The security deposit shall bear no interest.

4.2 Performance Security should be 5% of contract amount and should be submitted within 28 days
of issuance of LOA by the successful bidder in any of the form given below:

e A Bank Guarantee in the form given in the bid document: - The BG shall be issued by a
Scheduled Bank/ Nationalised Bank on SFMS platform and shall be irrevocable and
unconditional. CMPDI shall have the powers to invoke it notwithstanding any dispute or
difference between contractors and CMPDI pending before the court, tribunal, arbitrator or
any other authority. The Issuing Bank have to send the BG details through SFMS platform
to our bank the details of which are as below :

Name of Bank: State Bank of India

e Name of Bank: State Bank of India,

e Branch: MORWA,

e |FSC: SBIN0O003767,

e A/c No:10773219789,

e Address: Morwa, Infront of Police Thane Morwa, Tehsil/District: Singrauli, MP — 486890.

e Govt. Securities, FDR or any other form of deposit stipulated by the owner and duly pledged
in favour of owner.

e Demand Draft drawn in favour of “CMPDI Ltd , RI-6, Singrauli.” on any Scheduled Bank
payable at its Branch at location where work will be executed. The Earnest Money/Bid
security deposited in the form of Bank Guarantee shall be discharged when the Bidder has
signed the agreement and furnished the required Performance security/1% part of Security
deposit.

The bid security deposited in the form of Demand draft may be adjusted against the Performance
security (1st part of security deposit) at bidder’s option.

If performance security is provided by the successful bidder in the form of bank guarantee it shall
be issued either —

(a) At Bidder’s option by a Scheduled Bank, or
(b) By a foreign bank located in India and acceptable to the employer.

The validity of the Bank Guarantee shall be for a period of one year or ninety days beyond
the period of contract /extended contract period (if any), whichever is more



Failure of the successful bidder to comply with the requirement as above shall constitute
sufficient ground for cancellation of the award of work and forfeiture of the bid
security/earnest money.

In addition to the above penal measures, the bidder will not be allowed to participate in the
re-tendering process. The bidder may also be debarred from participating in future tenders
in the subsidiary for a minimum period of 12 Months.

4.3 5% Performance Security should be refunded within 14 days of the issue of defect liability
certificate (taking over certificate with a list of defects).

4.4 All running on account bills shall be paid at 95% (ninety five percent) of work value. The balance
5% shall be treated as retention money and will be second part of security deposit.

4.5 Retention Money should be refunded after issue of No Defect Certificate.

4.6 The Company shall be at liberty to deduct/appropriate from the security deposit such sums as
are due and payable by the contractor to the company as may be determined in terms of the
contract, and the amount appropriated from the security deposit shall have to be restored by further
deduction from the contractors subsequent on account running bills, if any.

If security deposit is submitted in the form of bank guarantee, the original instrument thereof shall
be retained by CMPDI after its relinquishment/absolution and returned only against specific request.

Failure of successful bidder to comply with the requirement as above shall constitute sufficient
ground for cancellation of the award of work and forfeiture of the Bid Security.

4.7 Refund of Security Deposit: The refund of security deposit shall be subject to company's right
to deduct/ appropriate its due against the contractor under this contract or under any other contract.

On completion of the entire work and issue of defect liability certificate (taking over certificate with
a list of defects) by the Engineer-in-charge, Performance Security Deposit (5% of contract
amount) i.e. 15t part of the security deposit shall be refunded as elaborated at Cl. No.4.3.

Retention Money shall be refunded to the contractor after issue of No Defect Certificate by the
Engineer-in-Charge on the expiry of Defect Liability Period of six months, subject to the following
conditions:

a) Any defect/defects in the work, if detected after issue of defect liability certificate (Taking over
certificate with list of defects) is/are rectified to the satisfaction of the Engineer-in-Charge
within the said defect liability period of six months or on its due extension till completion of the
rectification works as required.

b) In the case of building work or other work of similar nature, the refund shall be made on the
expiry of the said six months period or at the end of one full monsoon period i.e. June to
September, whichever is later in point of time and any defects such as leakages in roof,
effloresces in walls, dampness, defects in drainage etc. should be rectified to the satisfaction
of Engineer-in-Charge.

NB: In case of Maintenance contracts, that ends with successful completion of work,
where question of Defect Liability Period does not arise (e.g. sweeping / cleaning,
horticulture, tank cleaning, jungle cutting, grass cutting, surface dressing etc.), the
performance security and retention money (second part of bid security) can be
released simultaneously after completion of work and taking over by department.

4.8 Additional performance security: (applicable for item rate as well as percentage rate
tenders):



Additional Performance Security shall be applicable if the bid price is below 15% of the estimated
cost put to tender. The amount of such additional performance security shall be the difference
between 85% of the estimated cost put to tender and quoted price.

Justified price shall be finalized by the owner on the basis of prevalent market rate of materials and
labour analysed as per standard analysis of rate of CPWD/ NBO, and shall be binding on the
bidder.

Additional performance security shall be furnished by bidder along with normal performance
security. Failure to submit such additional performance security may result into termination
of the contract.

This additional performance security will not carry any interest and shall be released in the following
manner:

i) 30% of Additional performance security will be released after 60% of the total work is
completed.

i) 50% of Additional performance security will be released after 80% of the total work is
completed.

iii) 100% of Additional performance security will be released after total work is completed.

Additional Performance Security shall be in accordance with the clause 15 of the NIT and
should be submitted within 28 days of issuance of LOA by the successful bidder in any of the
form given below:

e A Bank Guarantee in the form given in the bid document: - The BG shall be issued by a
Scheduled Bank/ Nationalized Bank on SFMS platform and shall be irrevocable and
unconditional. CMPDI shall have the powers to invoke it notwithstanding any dispute or
difference between contractors and CMPDI pending before the court, tribunal, arbitrator or
any other authority. The Issuing Bank have to send the BG details through SFMS platform
to our bank the details of which are as below :

Name of Bank: State Bank of India

e Name of Bank: State Bank of India,

e Branch: MORWA,

e [FSC: SBIN0003767,

e A/c No:10773219789,

e Address: Morwa, Infront of Police Thane Morwa, Tehsil/District: Singrauli, MP — 486890.

o Govt. Securities, FDR or any other form of deposit stipulated by the owner and duly pledged
in favour of owner.

e Demand Draft drawn in favour of “CMPDI Ltd , RI-6, Singrauli” on any Scheduled Bank
payable at its Branch ............

If additional performance security is provided by the successful bidder in the form of bank guarantee
it shall be issued either —

(a) At Bidder’s option by a Scheduled Bank, or
(b) By a foreign bank located in India and acceptable to the employer.

The validity of the Bank Guarantee shall be for a period of one year or ninety days beyond the
period of contract /extended contract period (if any), whichever is more.

If security deposit is submitted in the form of bank guarantee, the original instrument thereof shall
be retained by CMPDI after its relinquishment/absolution and returned only against specific request.

Failure of successful bidder to comply with the requirement as above shall constitute sufficient
ground for cancellation of the award of work and forfeiture of the Bid Security.



4.9 Refund of Security Deposit regarding Specialized Item of Works (shall be applicable only
when relevant item exists in the contract and shall be for 10% of value of such items in the
contract or for 10% of value of contract with such specialized items only).

a) For some specialized items of work such as anti-termite treatment, waterproofing work, kiln
seasoned and chemically treated wooden shutters, or any other item of work deemed as such
‘specialized’ by Engineer-in-Charge that are entrusted to specialized firms or contractors who
associate specialized agencies, the contractor / firm executing the work should be asked to give a
specific guarantee that they shall be responsible for removal of any defects cropping up in these
works executed by them during the guarantee period. The form of the guarantee to be executed by
the contractors shall be as enclosed.

b) 10 % of the security (performance security and retention money) deposited / deducted from
the bills of the contractors, relevant to the item(s), shall be refunded to him after expiry of Guarantee
period. The security amount relevant to the item(s) of work, may be released after 12 months of
completion of work against equivalent BG and furnishing Guarantee as at (a) above.

4.10 Refund of security deposit for contracts with supply installation and commissioning of
equipment i.e. with Mechanical & Electrical Works (shall be applicable only when relevant item
exists in the contract)

For some specialized contracts like Pump house, Intake well etc. there may be Civil works as well
as Mechanical and Electrical works. For such works 10 % as security deposit (performance
security and retention money) - deposited / deducted from the bills of the contractors shall be
refunded to him after expiry of guarantee period, which will be one year from the date of
commissioning of equipment/ completion of work and/or rectification of any defect which may be
detected in the individual equipment for the whole system under the contract, whichever is later.

In addition, all types of manufacturers guarantee/warranty wherever applicable are to be issued/
revalidated in the name of the owner by the contractual agency and will be covered with relevant
counter guarantee. Bank guarantees furnished against Performance Security and Retention Money
shall be validated for a period 90 days beyond the guarantee period.

5. Deviations/Variations in Quantities and Pricing.

The quantities given in the “Schedule of Quantities" are based on estimates and are meant to
indicate the extent of the work and to provide a uniform basis for tendering and any variation either
by addition or omission shall not vitiate the contract.

5.1 The company through its Engineer-in-Charge or his representative shall, without radically
changing the original scope and nature of the work, under contract, have power to make any
alterations in or additions to or substitution of the original specifications, drawings, designs and
instructions that may appear to be necessary or advisable during the progress of the work.

The contractor shall be bound to carry out the work(s) in accordance with the instructions given to
him in writing by the Engineer-in-Charge or his representative on behalf of the company. Such
altered or additional or substituted work, which shall form part of the original contract, shall be
carried out by the contractor on the same terms and conditions in all respects on which they agreed
to do the main work and at the same rate/rates as are specified in the contract/ work-order.

5.2 The right is reserved to cancel any items of work included in the contract agreement or portion
thereof in any stage of execution if found necessary to the work and such omission shall not be a
waiver of any condition of the contract nor invalidate any of the provisions thereof.

5.3 If the additional, altered or substituted work includes any class of work for which
rate/rates is/are not specified in the contract/work order, rates for such items shall be
determined by the Engineer-in-Charge as follows:



a) In the case of percentage tenders, if the rate for the extra item of work executed is available
in the company's approved SOR, it will be paid at the schedule rate plus or minus the accepted
percentage as per contract.

However, if the extra item is not available in company’s approved SOR, then the rate for such
extra item(s) shall be dealt as at (c) below.

b) In case of item rate tenders, the rate for extra item shall be derived from the rate for similar
item or near similar item / class of work available in the agreement schedule of work or by
analysis of rates as at below and the lower rate out of the above two shall be considered.

In case of composite item rate tenders, where two or more schedule of quantities for similar
item description may form part of the contract, the applicable rates shall be taken from the
Schedule of Quantities of that particular part in which the deviation is involved, failing that at the
lowest applicable rate for the similar item of work in the other schedule of quantities.

For derivation of rates based on analysis, the same shall be done by analysis on prevalent
market rate of materials and labour based on standard norms of analysis of rate of C.P.W.D/
N.B.O.

c) In the case of extra item(s) that are completely new, and are in addition to the items contained
in the contract, the contractor may within 15 days of receipt of order or occurrence of the item(s)
claim rates, supported by proper analysis. The Engineer-in-Charge shall determine the rate(s)
by analysis based on prevalent market rate of material and labour and on standard norms of
analysis of rate of CPWD / NBO.

d) In case of combined tender with partly item rate for non-schedule items & partly percentage
tenders for SOR items, the rate for extra item shall be derived as at (b) & (c) above in case of
non-schedule items rates and in case of percentage rates for SOR items the rate for extra item
shall be derived as at (a) above.

In case of any difference between the contractor and the Engineer-In Charge as to the fixation
of rates, the matter shall be referred to the accepting authority of the company i.e. GM(C) of the
company or Staff Officer(C) for the work awarded at Company Hgrs. level and Area level
respectively, whose decision shall be final and binding on the contractor.

5.4 Alteration in the quantities shall not be considered as a change in the condition of the contract
nor invalidate any of the provision thereof provided that a deviation estimate / revised estimate /
supplementary agreement for the item(s) involved is made. Such approval shall be from appropriate
authority.

5.5 Payment for such deviated items [additional/ altered / substituted items of work of the agreement
schedule] shall be made in the contractors running on account bills, till the revised estimate /
deviation estimate regularizing these items are sanctioned by the competent authority of the
company, at the provisional rates and shall not exceed:

a) 75% of the rate recommended by the Engineer-in-Charge to the accepting authority of the
company i.e. GM(C) of the company or SO(C) of the Area, if the rate is directly available in the
SOR of the company/ if the rate is derived from available rate of BOQ.

b) 50% of the rate recommended by the Engineer-in-Charge to the accepting authority of the
company, i.e. GM(C) of the company or SO(C) of the Area , if it is analysed item rates based on
prevalent market rates of materials and labour following CPWD / NBO norms.

Total payment for such extra items of work shall not exceed 10% of work order / agreement value
/ approved deviation estimate value. Also total payment including extra items of work shall not
exceed the work order / agreement / approved deviation estimate value.

5.6 PROVISIONS FOR DEALING WITH VARIATIONS IN RESPECT OF ABNORMALLY HIGH
RATE AND ABNORMALLY LOW RATE ITEMS.



The abnormally high rate items are those whose quoted rates are more than 20% of the justified
rates decided by the owner.

The abnormally low rate items are those whose quoted rates are less than 20% of the justified rates
decided by the owner.

In case of Item Rate Tenders, the revision of rates for (i) abnormally high rate items and (ii)
abnormally low rate items, shall become operative under the following circumstances:-

For increase in quantity of more than 25% in respect of works executed below plinth level and 10%
in respect of works executed above plinth level.

Quantity variation beyond the limit mentioned above shall be dealt by arriving at new rate based on
prevalent market rate of materials and labour analysed as per standard analysis of rate of
CPWD/NBO. Payment of extra quantity over the permitted quantity as explained above would be
made on the basis of the new analysed rate.

The variation in quantity of abnormally low rate items for item rate tenders shall not be permitted
below 25% for the items below plinth level and below 10% for the items above plinth level of the
agreement schedule quantity, but in exceptional cases with written consent of Engineer-in-Charge
arising out of technical necessity.

The above provisions shall be applicable for item rate tenders only and not applicable for
percentage rate tenders for works based on standard schedule of rates of the company.

For the purpose of operation, the following works shall be treated as works related to foundation,
unless otherwise defined in the contract.

a) For Buildings: All works up to 1.2 metres above ground level or up to floor 1 level whichever
is lower.
b) For abutments, piers and well steining : All works up to 1.2m above the bed level.
¢) For retaining walls, wing walls, compound walls, chimneys, overhead reservoirs / tanks and
other elevated structures: all works up to 1.2 metres above the ground level.
d) For reservoirs / tanks (other than overhead reservoirs / tanks): All works up to 1.2 metres
above the ground level.
e) For basement : all works up to 1.2m above ground level or up to floor 1 level whichever is
lower.
For Roads, all items of excavation and filling including treatment of sub base
5.7 The time of completion of the originally contracted work shall be extended by the company in
the event of any deviation resulting in additional cost over the awarded value, if requested by the
contractor as follows:-

(i) In the proportion which the additional cost of the altered, additional or substituted work (in
value) bears to the original tendered value plus.

(i) 25% of the time calculated in (i) above or such further additional time as may be considered
reasonable by the Engineer-in-Charge.

5.8 The company through its Engineer-in-Charge or his representative, on behalf of the company,
shall have power to omit any part of the work in case of non-availability of a portion of the site or for
any other reason and the contractor shall be bound to carry out the rest of the work in accordance
with the instructions given by the Engineer-in-Charge. No claim from the Contractor shall be
entertained/ accepted on these grounds.

5.9 In the event of any deviation being ordered which in the opinion of the contractor changes
radically the original scope/nature of the contract, the contractor shall under no circumstances
suspend the work, either original or altered or substituted, and the dispute/disagreement as to the
nature of deviation and the rate/rates to be paid for such deviations shall be resolved separately
with the company as per the procedures/ norms laid down hereafter.

6. Time for Completion of Contract, Extension thereof, Defaults and Compensation for Delay



a) Time is the essence of the contract and as such all works shall be completed within the time
stipulated in the contract/ work order. The work shall, throughout the stipulated period of contract,
be carried out with all due diligence on the part of the contractor.

b) Immediately after the contract is concluded i.e. LOA / Work Order is issued, the Engineer-in-
Charge and the contractor shall agree upon a detailed time and progress chart prepared based on
BAR CHART/ PERT CPM techniques on the basis of a construction schedule submitted by the
contractor at the time of executing contract showing the order in which the work is proposed to be
carried out within the time specified in the LOA /work order.

For the purpose of this detailed time and progress chart, the work shall be deemed to have
commenced on the expiry of 10* (ten) days from the issue of Letter of Acceptance of Tender or
7(seven) days after handing over the site of work or handing over reasonable number of working
drawings to the contractor or the period of mobilization allowed in the work order for starting the
work in special circumstances, whichever is later.

* For Specialized Works/ High Value Works (above Rs. 5 crores), the period shall be 30 days.

6.1 If the contractor, without reasonable cause or valid reasons, commits default in commencing
the work within the aforesaid time limit, the company shall, without prejudice to any other right or
remedy, be at liberty, by giving 15 days’ notice in writing to the contractor to commence the work,
failing which to forfeit the Earnest Money deposited by him and to rescind the Letter of Acceptance
of Tender/Work Order and also to debar the contractor to take part in the future re-tender.

The Company may debar such defaulting Contractors from participating in future Tenders
for a minimum period of 12(twelve) months.

6.2 If the contractor fails to complete the work and clear the site on or before the date of completion
or extended date of completion, he shall without prejudice to any other right or remedy available
under the law to the company on account of such breach, pay as compensation (Liquidated
Damages):

i) @ half percent (/2 %) of the contract amount/Revised Contract amount whichever is less, per
week of delay.
OR
i) % % of the contract-value of group of items/ revised completion value of group of items
whichever is less, per week of delay, for which a separate period of completion is originally
given.
The aggregate of such compensation/ compensations shall not exceed:

i) 10% (ten) percent of the total amount of the contract/ Revised contract amount, whichever is
less.

OR
i) 10% of the contract-value of group of items/ revised completion value of group of whichever is
less, for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set off against any sum payable to the contractor
under this or any other contract with the company.

In the event of recovery of any claim towards LD Charges, Penalty, fee, fine or any other
charges from the supplier/vendor, the same will be recovered along with the applicable GST
and the amount shall be adjusted with the payment to be made to the supplier/vendor against
their bill/invoicee or any other dues.

Further Earnest Money/ Performance-Security forfeited will be inclusive of GST.

6.2.1 The company, if satisfied, that the works can be completed by the contractor within a
reasonable time after the specified time of completion, may allow further extension of time at its
discretion with or without the levy of L.D. In the event of extension granted being with L.D, the
company will be entitled without prejudice to any other right or remedy available in that behalf, to



recover from the contractor as agreed damages equivalent to half percent of the contract value of
the works for each week or part of the week subject to a ceiling as described at CI.6.2.

6.2.2 The company, if not satisfied that the works can be completed by the contractor, and in the
event of failure on the part of the contractor to complete work within further extension of time allowed
as aforesaid, shall be entitled, without prejudice to any other right, or remedy available in that behalf,
to rescind the contract.

6.2.3 The company, if not satisfied with the progress of the contract and in the event of failure of
the contractor to recoup the delays in the mutually agreed time frame, shall be entitled to terminate
the contract.

6.2.4 In the event of such termination of the contract as described in clauses 6.2.2 or 6.2.3 or both,
the company, shall be entitled to impose penalty/LD as deliberated at Clause 10. Additionally the
contractor shall be debarred from participating in the future tenders for a minimum period of 12
months.

6.3 The company may at its sole discretion, waive the payment of compensation on request
received from the contractor indicating valid and acceptable reasons if the entire work is completed
within the date as specified in the contract/work order or as validly extended date without stipulating
any compensation for delay.

6.4 Extension of date of completion: On occurrences of any events causing delay as stated here-
under, the contractor shall intimate immediately in writing to the Engineer-in-Charge.

a) Force Majeure:
i) Natural phenomena like unprecedented flood and draught, earthquakes & epidemics.

ii) Political upheaval, civil commotion, strikes, lockouts, acts of any Govt. (domestic/foreign)
including but not limited to war, proprieties, and quarantine embargoes.

The successful bidder/ contractor will advise in the event of his having to resort to this clause by
a registered letter duly certified by the local chamber of commerce or statutory authorities, the
beginning and end of the cause of delay, within fifteen days of the occurrence and cessation of
such Force Majeure condition.

In the event of delay due to Force Majeure for more than one month the contract may be
terminated at the discretion of the company. Termination under such circumstances will be without
any liability on either side.

For delays arising out of Force Majeure, the bidder / contractor will not claim extension in
completion date for a period exceeding the period of delay attributable to the clauses of Force
Majeure and neither company nor bidder / contractor shall be liable to pay extra cost (like increase
in rates, remobilization advance, idle charges for labour and materials etc.) provided it is mutually
established that Force majeure conditions did actually exists.

b) Serious loss or damage by fire and abnormally bad weather.
c) Non-availability of stores which are the responsibility of the company to supply as per contract.

d) Non-availability of working drawings in time, which are to be made available by the company
as per contract during progress of the work.

e) Delay on the part of the contractors or tradesmen engaged by the company not forming part of
the contract, holding up further progress of the work.

f) Non-availability or breakdown of tools and plant to be made available or made available by the
company.

g) The execution of any modified or additional items of work or excess quantity of work.



h) Any other causes which, at the sole discretion of the company, is beyond the control of the
contractor.

6.4.1 A HINDRANCE REGISTER shall be maintained by both department and the contractor at site
to record the various hindrances, as stated above, encountered during the course of execution.

Hindrance register will be signed by both the parties. The contractor may also record his
observations in the Hindrance Register. In case the contractor has a different opinion for hindrance
and a dispute arises then the matter would be referred to the EIC and or the next higher authority
whose decision would be final & binding on the contractor & the decision to be communicated within
15 days.

6.4.2 The contractor shall request the company in writing for extension of time within 15 days of
happening of such event causing delay stating also, the period for which extension is required. The
company may, considering the genuinity of the request, give a reasonable extension of time for
completion of the work. Such extension shall be communicated to the contractor in writing by the
company through the Engineer-in- Charge within 1(one) month of the date of receipt of such
request.

6.4.3 The opinion of the Engineer-in-charge, whether the grounds shown for the extension of time
are or are not reasonable, is final. If the Engineer-in-charge is of the opinion that the grounds shown
by the contractor are not reasonable and declines to the grant of extension to time, the contractor
cannot challenge the soundness of the opinion.

The opinion of the Engineer-in-charge that the period of extension granted by him is proper or
necessary is not, however, final. If the contractor feels that the period of extension granted is
inadequate he can appeal to the GM(Civil)/ CM(Civil) of the company for consideration on the
question whether the period of extension is or is not proper or necessary.

6.4.4 Provisional extension of time may also be granted by the Engineer-in-Charge during the
course of execution, on written request for extension of time within 15(fifteen) days of happening of
such events as stated above, reserving the company's right to impose/ waive penalty at the time of
granting final extension of time as per contract agreement.

6.4.5 When the period fixed for the completion of the contract is about to expire, the question of
extension of the contract may be considered at the instance of the Contractor or the Department or
of both. The extension will have to be by party's agreement, express or implied.

In case the contractor does not apply for grant of extension of time within 15(fifteen) days of the
hindrance occurring in execution of the work and the department wants to continue with the work
beyond the stipulated date of completion for reason of the work having been unavoidably hindered,
the Engineer-in charge can grant extension of time even in the absence of application from the
contractor.

Such extension of time granted by the Engineer-in-Charge is valid provided the contractor accepts
the same either expressly or implied by his actions before and subsequent to the date of completion.
Such extension of time shall be without prejudice to Company's right to levy compensation under
the relevant clause of the contract.

The contractor shall however use his best efforts to prevent or make good the delay by putting his
endeavors constantly as may be reasonably required of him to the satisfaction of the Engineer-in
Charge.

7. Material Supply & other facilities:

The contractor shall at his own expense, provide all materials required for the work, unless
otherwise specified, and the rates quoted by the contractor shall be for finished work inclusive of all
materials required for completion of the work as specified in the contract. The company does not
undertake any responsibility for supply of any material to the contractor.



7.5 In case the department is not able to supply cement/steel as per the provisions of the contract,
the Engineer-in-Charge may allow, with the approval of GM/HOD(Civil) of the company, the
contractor in writing for procurement of cement/ steel from the approved sources and the extra on
this account including transport charges, if any, over the issue rate shall be reimbursed to the
contractor on production of authentic documents. Transportation of cement/ steel from the place of
purchase to the site of work and proper storage of cement/steel at site shall be contractor's
responsibility. He should maintain proper account of cement/steel issued/procured by him and
should allow inspection of his godown and his cement/steel account by the concerned Engineer-in-
charge or any other authorized officers of the company. Contractor should draw materials from the
company on the basis of actual requirement as assessed by the Engineer-in-Charge on "as and
when required" basis.
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7.6 Recovery of cost of materials issued on sale A/c will be made as per actual consumption basis
but the Engineer-in-Charge will have the discretion for making full recovery while processing a
particular bill or asking for the return of the balance materials if the work is not progressing
satisfactorily.

The contractor shall keep accurate record of materials issued by the company, maintain proper
account for the materials received and consumed in the work and shall be open to check by the
Engineer-in-Charge or his authorized representative. The contractor shall ensure that such
materials are consumed for the contract works only and the Register for the aforesaid account shall
be signed both by the representatives of Engineer In Charge and the contractor.

7.7 All materials, tools and plants brought to site by the contractor including the materials supplied
by the company shall be deemed to be held in lien by the company and the contractor shall not
have the right to remove the same from the site, without the written permission of the Engineer-in-
Charge. The company shall not however be liable for any loss, theft or damage due to fire or other
cause during this period of lien, the responsibility for which shall lie entirely on the contractor.

7.8 The contractor shall bear the cost of loading, transportation to site, unloading, storing under
cover as required etc. as may be necessary for the use and keeping the materials in good condition.

7.9 Any surplus materials issued by the company, remaining after completion or termination of the
contract, shall be returned by the contractor at his cost to the place of issue and the Engineer-in-
Charge shall accept the same at the rate not exceeding the rate at which these were originally
issued taking into consideration the deterioration or damage, if any, that may have been caused
during the custody of the contractor. In the event, the contractor fails to return the surplus materials
out of those supplied by the company, the Engineer-in-Charge may, in addition to any other liability
which the contractor would incur in this regard, by giving notice in writing require the contractor to
pay the amount at double the issue rate for such unreturned surplus materials or 115% of the
prevailing market rate along with GST and any other Tax applicable during the period of work,
whichever is more.

7.10 On completion or on termination of the contract and on complete recovery of secured advance
paid by the company, if any, in respect of materials brought to site, the contractor with due
permission of the Engineer-in-Charge shall be entitled to remove at his expenses all surplus
materials originally supplied by him and upon such removal, the same shall become the property of
the contractor.

7.11 All charges on account of GST or any other applicable taxes, duties or levies on materials
obtained for the works from any source (excluding materials supplied by the company) shall be
borne by the contractor. This clause may be read in conjunction with 13 (ix) of condition of
contract.

7.12 The contractor shall arrange necessary electricity at his own cost for the work and his own
establishment. However, if available and feasible the company may arrange electricity at one point
near the work site and necessary recovery of cost of energy consumed will be made at rates
prescribed by the company from time to time. Energy meter for this purpose shall be provided by
the contractor.

7.13 The contractor shall arrange necessary water for the work and his own establishment and
nothing extra will be paid for the same. Such water used by the contractor shall be fit for construction
purposes.

However, if available and feasible the company may arrange water, at the written request of the
contractor, to the extent possible, at one point near the work site for which recovery @ 1% of the
contract value of work done will be made from the contractor's bills. The contractor shall make his
own arrangement of water connection and laying of pipe lines from main source of supply.
Department do not guarantee to maintain uninterrupted supply of water. No claim of damage or
refund of water charges will be entertained on account of such break down.



7.14 Explosives, detonators and other inflammable materials shall not be used in the execution of
the work at site by the contractor without prior written permission of the Engineer-in-Charge.
Transportation and storage of such materials shall be done in specified manner in accordance with
the law in force. The contractor shall also obtain license under such laws for, transportation, storage,
use and all other operations, connected with the handling of the same.

8. Quality Assurance - Materials and Workmanship

The contractor shall carry out and complete the work in every respect in accordance with the
contract and shall ensure that the work conforms strictly to the drawings, specifications, (as
enclosed or in absence of enclosed specifications current CPWD/BIS specifications) instructions of
the Engineer-in-Charge. The Engineer-in-Charge may issue, from time to time, further drawings,
detailed instructions/ directions in writing to the contractor. All such drawings, instructions/directions
shall be consistent with the contract documents and should be reasonably inferable there from,
along with clarifications/ explanations thereof, if necessary. However, the contractor will be solely
responsible for design and erection of all temporary structures required in connection with the work.

8.1 For Quality Assurances of all the Civil Engineering Works the norms/ guidelines laid down by
the company herein and elsewhere will form part of the contract for the purpose of quality of works.

8.2 The contractor shall be responsible for correct and complete execution of the work in a workman
like manner with the materials as per specification which shall be subject to the approval of the
company. All work under execution in pursuance of the contract shall be open to inspection and
supervision by the Engineer-in-Charge or by his authorized representative or any other official of
higher rank or any other person authorized by the company in his behalf & the contractor shall allow
the same.

8.3 All materials to be provided by the contractor shall be in conformity with the
specifications/schedule of work as per the contract and the contractor shall furnish proof, if so
required by the Engineer-in-Charge to his satisfaction that the materials do so comply.

8.4 The contractor shall immediately after the award of work draw up a schedule giving dates for
submission of samples as required or necessary as per the specification for approval of Engineer-
in-Charge who shall approve, if found acceptable, promptly so that there is no delay in the progress
of the work of the contractor or of the work of any of the sub-contractor.

On receipt of samples as per schedule, the Engineer-in-Charge shall arrange to examine/test with
reasonable promptness ensuring conformity of the samples with the required specification and
complying with the requirements as per contract documents keeping in view that the work shall be
in accordance with the samples approved by him. The contractor shall be bound to furnish fresh
sample, if disapproved by the Engineer-in-Charge, for his approval. The contractor shall not start
bringing materials at the site unless the respective samples are approved. Materials conforming to
approved samples shall only be brought to site. However, Engineer-in-Charge’s approval for any
sample, design / drawings (permanent / temporary structures) shall not alter contractor’'s full
responsibility whatsoever for the performance and safety of the executed job.

Samples are to be supplied by the contractor at his own cost. The cost involved in tests shall be
borne by the contractor. If any test is ordered by the Engineer-in-Charge which is to be carried out
by any independent person or agency at any place other than the site even then the cost of materials
and testing charge etc. shall be borne by the contractor. If the test shows that the materials are not
in accordance with the specifications, the said materials shall not be used in the work and removed
from the site at contractors cost.

8.5 The company, through the Engineer-in-Charge, shall have full powers to reject any materials or
work due to a defect therein for not conforming to the required specification, or for materials not
being of the required quality and standard or for reasons of poor workmanship or for not being in
accordance with the sample approved by him. The contractor shall forthwith remedy the



defect/replace the materials at his expense and no further work shall be done pending such
rectification/replacement of materials, if so instructed by the Engineer-in-Charge.

In case of default on the part of the contractor, the Engineer-in-Charge shall be at liberty to procure
the proper materials for replacement and/or to carry out the rectifications in any manner considered
advisable under the circumstances and the entire cost & delay for such procurement/rectification
shall be borne by the contractor.

8.6 The Engineer-in-Charge shall be entitled to have tests carried out for any materials, according
to the standard practice followed for such tests, other than those for which satisfactory proof has
already been furnished by the contractor who shall provide at his expense all facilities which the
Engineer-in-Charge may require for the purpose. All such expenses born by the contractor are not
to be paid separately by the employer and shall be assumed covered in accepted prices.

The cost of any other tests, if so required by the Engineer-in-Charge, shall be borne by the
company. However if the test shows the workmanship or materials not to be in accordance with the
provision of the contract or the instruction of Engineer-in-Charge the cost shall be borne by the
contractor. .

8.7 Access to the works: The Engineer-in-charge and any person authorized by the company
shall at all times have access to the works and to all workshops and places where work is being
prepared or from where materials, manufactured articles are being obtained for the works and the
contractor shall afford every facility for and every assistance in or in obtaining the right to such
access.

8.8 Inspection of works: i) No work shall be covered up or put out of view without the approval of
the Engineer-in-charge or the Engineer-in-charge's representative or any other officer nominated
by the company for the purpose and the contractor shall afford full opportunity for the EIC or EIC's
representative or any other officer nominated by the company for the purpose to examine and
measure any work which is about to be covered up or put out of view and to examine foundations
before permanent work is placed thereon. the contractor shall give due notice to the Engineer-in-
charge's representative whenever any such work or foundations is ready or about to be ready for
examination and the Engineer-in-charge's representative shall, without unreasonable delay, unless
he considers it unnecessary and advises the contractor accordingly, attend for the purpose of
examining and measuring such work or foundations.

ii) The contractor shall uncover any part or parts of the works or making openings in or through the
same as the Engineer-in-Charge may from time to time direct and shall reinstate and make good
such part or parts to the satisfaction of Engineer-in-charge.

If any such part or parts have been covered up or put out of view after compliance with the
requirement of sub-clause above and are found to be executed in accordance with the contract, the
expenses of uncovering, making openings in or through and making good the same shall be borne
by the Employer, but in any other cases all costs shall be borne by the contractor.

8.9 Removal of Improper Work and Materials:

i) The Engineer-in-charge shall during the progress of the works have power to order in writing from
time to time:

a) The removal from the site, of any materials which in the opinion of Engineer-in-charge, are not
in accordance with the contract/ work order/ approved sample.

b) The substitution with proper and suitable materials.

c) The removal and proper re-execution, notwithstanding any previous test thereof or interim
payment there from, of any work which in respect of materials or workmanship is not in
accordance with the contract.

ii) In case of default on the part of the contractor in carrying out such order, the Engineer-in -charge
shall be entitled to employ and pay other agency to carry out the same and all expenses consequent



thereon shall be recoverable from the contractor or may be deducted from any amount due or which
may become due to the contractor.

8.10 Devaluation of Work : In lieu of rejecting work done or materials supplied not in conformity
with the contract/work order/approved samples, the Engineer-in-charge or any other officer
nominated by the company for the purpose may allow such work or materials to remain, provided
the Engineer-in-Charge/the officer nominated by the company is satisfied with the quality of any
materials, or the strength and structural safety of the work, and in that case shall make such
deduction for the difference in value, as in his opinion may be reasonable.

8.11 Final Inspection of Work: The Engineer-in-charge and any other officer nominated by the
company for the purpose shall make final inspection of all work included in the contract/work order,
or any portion thereof, or any completed structure forming part of the work of the contract, as soon
as practicable after notification by the contractor that the work is completed and ready for
acceptance. If the work is not acceptable to the Engineer-in-charge at the time of such inspection,
he shall inform the contractor in writing as to the particular defects to be remedied before final
acceptance can be made.

8.12 Defects appearing after acceptance: Any defects which may appear within the defect liability
period and arising, in the opinion of the Engineer-in-charge, from lack of conformance with the
drawings and specifications, shall, if so required by the Engineer-in-charge in writing, be remedied
by the contractor at his own cost within the time stipulated by the Engineer-in-charge. If the
contractor fails to comply, the Engineer-in-charge may employ other persons to remedy the defects
and recover the cost thereof from the dues of the contractor.

8.13 Site Order Book : A Site Order Book is a Register duly certified by the Engineer-in-charge
regarding number of pages it contains, each page being numbered, name of work, name of
contractor, reference of contract/ work order and the aforesaid certificate should be recorded on its
first page.

Site Order Books shall be maintained on the sites of works and should never be removed there
from under any circumstances. It shall be the property of the company. The Engineer-in-Charge or
his authorized representative shall duly record his observations regarding any work which needs
action on the part of the contractor like, improvement in the quality of work, failure to adhere to the
scheduled programme etc. as per contract/work order. The contractor shall promptly sign the site
order book and note the orders given therein by the EIC or his representative and comply with them.
The compliance shall be reported by the contractor in writing to EIC in time so that it can be checked.

The Site Order Book will be consulted by the Engineer-in-Charge at the time of making both running
on account and final bills of the contractor. A certificate to this effect should be given in the
Measurement books by the Engineer-in-Charge or his representative.

8.14 Samples and Testing of Materials: All the materials to be procured by the contractor and to
be used in work shall be approved by the Engineer-in-Charge in advance, and shall pass the tests
and analysis required by him, which will be as specified in the specifications of the items concerned
and or as specified by BIS or the IRC / MORTH standard specifications acceptable to the Engineer-
in-Charge. The method of sampling and testing shall be as per the relevant BIS, IRC/ MORTH and
other relevant standards and practices. Minor minerals like sand, stone chips etc. shall be
conforming to relevant BIS standards. All bought out items including Cement and Steel shall be
procured from such manufacturers who hold valid license conforming to relevant BIS standards for
manufacturing of such items.

8.15 Storage of Materials: Materials shall be so stored as to ensure the preservation of the quality
and fitness for the work. When considered necessary by the Engineer-in-charge, they shall be
placed on wooden platforms or other hard, clean surfaces and not directly on the ground.

Materials shall be placed under cover when so directed and the contractor shall erect and maintain
at his own cost temporary weather-proof sheds at the work site for the purpose. Stored materials
shall be so located as to facilitate prompt inspection. All stored materials shall be inspected at the



time of use in the work, even though they may have been inspected and approved before being
placed in storage or during storage.

8.16 Defective Materials: All materials not conforming to the requirements of the specifications
shall be considered as defective, and all such materials, whether in place or not shall be rejected.
They shall be removed immediately by the contractor at his expenses and replaced with acceptable
material.

No rejected material, the defects of which have been subsequently corrected, shall be used on the
work until approval in writing has been given by the Engineer-in-Charge. Upon failure on the part of
the contractor to comply with any instruction of the Engineer-in-charge made under the provisions
of this article within the time stipulated by the Engineer-in-charge, the Engineer-in-charge shall have
authority to remove and replace defective material and recover the cost of removal and replacement
from the contractor.

Further all such defective material lying at site not removed and replaced within 30 days after issue
of notice by the Engineer-in-charge, if the Engineer-in-charge so decides shall dispose-off such
material in any manner without any further written notice to the contractor.

9. Measurement and Payments

Except where any general or detailed description of the work in the Bill of Quantities or specifications
of the contract/ work order provides otherwise, measurement of work done shall be taken in
accordance with the relevant standard method of measurement published by the Bureau of Indian
Standards (BIS) and if not covered by the above, other relevant Standards/practices shall be
followed as per instructions of the Engineer-in-Charge.

9.1 All items of work carried out by the contractor in accordance with the provision of the contract
having a financial value shall be entered in the Measurement Book as prescribed by the company
so that a complete record of the measurements is available for all the works executed under the
contract and the value of the work executed can be ascertained and determined there from.
Measurements of completed work / portion of completed work shall be recorded only in the
Measurement Books.

9.2 Measurement shall be taken jointly by the Engineer-in-Charge or his authorized representative
and by the contractor or his authorized representative.

9.3 Before taking measurements of any work, the Engineer-in-Charge or the person deputed by
him for the purpose shall intimate the contractor to attend or to send his representative to attend
the measurement. Every measurement thus taken shall be signed and dated by both the parties on
the site on completion of the measurement. If the contractor objects to any measurements, a note
to that effect shall be made in the Measurement Book / Log Book and signed and dated by both the
parties.

9.4 The measurement of the portion of work/items of work objected to, shall be re-measured by the
Engineer-in-Charge himself or the authority nominated by the company for the purpose in the
presence of the contractor or his authorized representative and recorded in the M.B. which shall be
signed and dated by both the parties. Measurements so recorded shall be final and binding upon
the contractor and no claim whatsoever shall thereafter be entertained.

In case the contractor or his authorized representative does not attend to the joint measurements
at the prefixed date and time after due notice, the measurements taken by the Engineer-in-Charge
or his representative shall be final and binding on the contractor.

Measurement of the extra items of work or excess quantities of work duly authorized in writing by
the Engineer-in-Charge shall also be taken and recorded in the M.B. based on the existing items in
the SOR of the company and if such items do not exist in the company's SOR, the description of
the work shall be as per actual execution. Payment for such extra items will be based on the rates
to be derived as described in the relevant clauses of the contract/ work-order.



9.5 No work shall be covered up or put out of view without the approval by the Engineer-in-Charge
and recording of measurements and check measurement thereof duly accepted by the contractor.
The contractor shall provide full opportunity to the Engineer-in-Charge or his representative to
examine and measure all works to be covered up and to examine the foundations before covering

up.

The contractor shall also give notice to Engineer-in-Charge whenever such works or foundations
are ready for examination and the Engineer-in-Charge shall without unreasonable delay arrange to
inspect and to record the measurements, if the work is acceptable and advise the contractor
regarding covering of such works or foundations.

9.6 In case of items which are claimed by the contractor but are not admissible according to the
department, measurements of such items, will be taken for record purposes only and without
prejudice so that in case it is subsequently decided by the department to admit the contractor's
claims, there should be no difficulty in determining the quantities of such work. A suitable remark
should, however, be made against such measurements to guard against payment in the ordinary
way.

9.7 Payments: The running on account payments may be made once in a month or at intervals
stipulated in the work order/ contract agreement.

9.7.01 Running on account bill/bills for the work executed/ materials supplied in accordance with
the work order/ contract shall be prepared on the basis of detailed measurements recorded as
described hereinbefore and processed for payments.

9.7.02 Payment of on account bill shall be made on the Engineer-in-Charge's certifying the sum to
which the contractor is considered entitled by way of interim payment for the following :

a) The work executed as covered by the bill/bills after deducting the amount already paid, the
security deposit and such other amounts as may be deductible or recoverable in terms of the work
order/ contract.

b) (i) Payment for excess quantity of work done with the written instructions of the Engineer-in-
Charge for items already appearing in the bill of quantities of work with approved rates, will be
made along with the on account bills only up to 10% of the quantity provided in the agreement
subject to overall value of work not exceeding the agreement value.

(i) The GM(Civil) of the company and / or the Staff Officer(C) of the Area may authorize interim

payment for excess work done up to 20 % of the quantity of work provided in the Bill of Quantity
of the work awarded from Company level and Area level respectively subject to overall value of
work done does not exceed the contract value. This however, shall not be applicable for High
Value ltems.

c) Extra items of work executed will be paid on specific written authorization of GM(C) of the
company or Staff Officer (Civil) of the Area provided that the value of such extra items of work
when added together is not more than 10% of the contract value and the total gross payment
including excess quantity does not exceed the contract value.

Balance amount on account of excess quantity and extra items of work executed shall be paid
after the deviation estimate / revised estimate regularizing the extra items and excess quantities
of work is sanctioned by the competent authority of the company with the concurrence of the
Finance Department of the company.

d) On the Engineer-in-Charge's certificate of completion in respect of the work covered by the
contract / final measurements of the work certified by the Engineer In Charge or his
representative.

E-way Bill: The e-way bill required in connection with supply of goods or services, if any, shall be
arranged by the supplier/vendor. However, the e-way bill will be arranged by CIL/Subsidiary if the



supplier/vendor is unregistered one or if provisions of the relevant Act and the rules made there
under specifically states that the e-way bill is required to be issued by recipient of goods.

9.7.03 The measurements shall be entered in the M.B for the work done up to the date of completion
and evaluated based on the approved rates for the items in the contract agreement/sanctioned
revised estimate. In case of extra items of work, the rates shall be derived as stated in the relevant
clause of the contract.

The payments shall be released against the final bill subject to all deductions which may be made
on account of materials supplied, water supply for construction, supply of electricity and any other
dues payable by the contractor to the company, and further subject to the contractor having given
to the Engineer-in-Charge a no claim certificate. The contractor shall indemnify the company
against proof of depositing royalty on account of minor minerals used in the work before the final
bill is processed for payments.

9.7.04 Any certificate given by the Engineer-in-Charge for the purpose of payment of interim bill/bills
shall not of itself be conclusive evidence that any work/materials to which it relate is/are in
accordance with the contract and may be modified or corrected by the Engineer-in-Charge by any
subsequent certificate or by the final certificate.

9.7.05 The company reserve the right to recover/enforce recovery of any overpayments detected
after the payment as a result of post payment audit or technical examination or by any other means,
notwithstanding the fact that the amount of disputed claims, if any, of the contractor exceeds the
amount of such overpayment and irrespective of the facts whether such disputed claims of the
contractor are the subject matter of arbitration or not.

The amount of such overpayments shall be recovered from subsequent bills under the contract,
failing that from contractor's claim under any other contract with the company or form the
contractor's security deposit or the contractor shall pay the amount of over payment on demand. In
case of contractor's non-payment on such demand, the same should be realised from the
contractor's dues, if any, with Coal India Limited or any of its subsidiaries.

9.7.06 The contractors are required to execute all works satisfactorily and according to the
specifications laid down in the contract/ work order. If certain items of work, executed by the
contractor, are below specifications, the contractor should re-do them according to the
specifications and instructions of EIC and if the contractor fails to rectify the defect within the time
and in the manner specified by the EIC, the work shall be got re-done or rectified by the department
at the risk and cost of the contractor. Engineer-in-Charge may accept such work of below
specifications provided the department is satisfied with the quality of such works and the strength/
structural safety of such works. In that case Engineer-in-Charge shall make such deductions for the
difference in value, as in his opinion is reasonable and is approved by the accepting authority of the
company i.e. GM/HOD(C) of the company in this case or any other officer nominated by
GM/HOD(C) for the purpose.

9.7.07 Payment Stage: The payment stage involved will be as under:

i.  Signature of Subordinate Engineer(Civil)/ EA(Civil)/ Sr. Overseer(C) / Overseer(C) in MB’ s
both in pages recording measurements, abstract of bill & the duly filled in bill form.

i. Signature of Sr. Officer(C)/ Asst. Manager(Civil) with appropriate check measurements in
the MB’s and the bill form.

iii. Signature of Dy. Manager(C)/ Manager(C) with appropriate check measurements in MB’s
and the bill form.

iv. Signature of Engineer-in-Charge as per definition as at clause 1(vii) of the General Terms
and Conditions, as a token of acceptance for payment of the bill. The EIC may sign in the
abstract of the bill in the MB & the bill form. In between stage iii) and iv) account checking
may be made by the concerned Accounts Officer/ Accountant.

(In case of non-availability of officials as at (i) above, company may authorize suitable executives
for the works outlined at (i). Further for check measurement also company may authorize
Executives based on availability).
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9.8 Income tax deduction @ 2% (Two percent ) of the gross value (excluding GST) of each bill

or at the rate as amended from time to time, shall be made unless exempted by the competent
authority of the Income Tax Department.

Building and Construction Workers Cess (as applicable in States) shall be payable by the
contractor. If, however, the company is asked to make deduction from the contractor's bills, the
same shall be done and a certificate to this effect shall be issued to the contractor for dealing with
the State Govt. and the company does not take any responsibility to do anything further in this
regard.

9.9 No interest shall be payable on the amounts withheld, under the terms of the Contract
Agreement/Work order.

10. Termination, Cancellation, Suspension and Foreclosure of Contract

The company shall, in addition to other remedial steps to be taken as provided in the conditions of
contract be entitled to cancel the contract in full or in part, and whether the date of completion has
or has not elapsed, by notice in writing if the contractor:-

a) Makes default in proceeding with the works with due diligence and continues to do so even
after a notice in writing from the Engineer-in-Charge, then on the expiry of the period as specified
in the notice

Or



b) Commits default/breach in complying with any of the terms and conditions of the contract and
does not remedy it or fails to take effective steps for the remedy to the satisfaction of the Engineer-
in-Charge, then on the expiry of the period as may be specified by the Engineer-in-Charge in a
notice in writing.

Or
c) Obtains a contract with the company as a result of ring tendering or other non-bonafide methods
of competitive tendering

Or
d) Shall offer or give or agree to give any person in the service of the company or to any other
person on his behalf any gift or consideration of any kind as an inducement or reward for act/acts
of favour in relation to the obtaining or execution of this or any other contract for his company.

Or
e) Fails to complete the work or items of work with individual dates of completion, on or before
the date/dates of completion or as extended by the company, then on the expiry of the period as
may be specified by the Engineer-in-Charge in a notice in writing.

Or
f) Transfers, sublets, assigns the entire work or any portion thereof without the prior approval in
writing from the Engineer-in-Charge. The Engineer-in-Charge may by giving a written notice,
cancel the whole contract or portion of it in default.

10.1The contract shall also stand terminated under any of the following circumstances:

a) If the contractor being an individual in the case of proprietary concern or in the case of a
partnership firm any of its partners is declared insolvent under the provisions of Insolvency Act
for the time being in force, or makes any conveyance or assignment of his effects or composition
or arrangement for the benefit of his creditors amounting to proceedings for liquidation or
composition under any Insolvency Act.

b) In the case of the contractor being a company, its affairs are under liquidation either by a
resolution passed by the contractors company or by an order of court, not being a voluntary
liquidation proceedings for the purpose of amalgamation or reorganization, or a receiver or
manager is appointed by the court on the application by the debenture holders of the contractor's
company, if any.

¢) If the contractor shall suffer an execution being levied on his/their goods, estates and allow it
to be continued for a period of 21 (twenty-one) days.

d) On the death of the contractor being a proprietary concern or of any of the partners in the case
of a partnership concern and the company is not satisfied that the legal representative of the
deceased proprietor or the other surviving partners of the partnership concern are capable of
carrying out and completing the contract. The decision of the company in this respect shall be
final and binding which is to be intimated in writing to the legal representative or to the partnership
concern.

10.2 On cancellation of the contract or on termination of the contract, the Engineer-in-charge shall
have powers:

a. To take possession of the site, any materials, constructional plant, equipment, stores etc.
thereon and carry out balance work through any means or through any other agency.

b. To give the contractor or his representative of the work 7 (seven) days’ notice in writing for
taking final measurement for the works executed till the date of cancellation or termination of the
contract. The Engineer-in-Charge shall fix the time for taking such final measurement and intimate
the contractor in writing. The final measurement shall be carried out at the said appointed time
notwithstanding whether the contractor is present or not. Any claim as regards measurement
which the contractor is to make shall be made in writing within 7 (seven) days of taking final
measurement by Engineer-In-charge as aforesaid and if no such claim is received, the contractor



shall be deemed to have waived all claims regarding above measurements and any claim made
thereafter shall not be entertained.

c. After giving notice to the contractor to measure up the work of the contractor and to take such
whole or the balance or part thereof, as shall be unexecuted out of his hands and to give it to
another contractor or take up departmentally, to complete the work. The contractor whose
contract is terminated shall not be allowed to participate in future bidding for period of minimum
12 months.

In such an event, the contractor shall be liable for loss/damage suffered by the employer because
of action under this clause and to compensate for this loss or damage, the employer shall be
entitled to recover higher of the following:

i) Forfeiture of security deposit comprising of performance guarantee and retention money and
additional performance security, if any, at the disposal of the employer. OR

ii) 20% of value of incomplete work. The value of the incomplete work shall be calculated for the
items and quantities remaining incomplete (as per provision of agreement) at the agreement rates
including price variation as applicable on the date, when notice in writing for termination of work
was issued to the contractor.

The amount to be recovered from the contractor as determined above, shall, without prejudice to
any other right or remedy available to the employer as per law or as per agreement, will be
recovered from any money due to the contractor on any account or under any other contract and in
the event of any shortfall, the contractor shall be liable to pay the same within 30 days. In case of
failure to pay the same the amount shall be debt payable.

In the event of above course being adopted by the Engineer-in-charge, the contractor shall have
no claim to compensation for any loss sustained by him by reasons of his having purchased
materials, equipment or entered into agreement or made advances on any account or with a view
to the execution of work or performance of the contract. And in case action is taken under any of
provision aforesaid, the contractor shall not be entitled to recover or to be paid any sum for any
work thereof or actually performed under this contract unless and until the engineer-in-charge has
certified in writing the performance of such work and value payable in respect thereof and he shall
only be entitled to be paid the value so certified.

The need for determination of the amount of recovery of any extra cost/expenditure or of any
loss/damage suffered by the company shall not however arise in the case of termination of the
contract for death/demise of the contractor as stated in 10.1(d).

10.3 Suspension of Work:

Suspension of work — The Company shall have power to suspend the work. The contractor shall
on receipt of the order in writing of Engineer-in -charge (whose decision shall be final and binding
on the contractor), suspend the progress of work or any part thereof for such time in such manner
as the Engineer-in-Charge may consider necessary so as not to cause any damage, or endanger
the safety thereof for any of the following reasons:

a) On account of any default on the part of the contractor, or

b) For proper execution of the works, or part thereof, for reasons other than the default of the
contractor or,

c) For safety of the works, or part thereof.

The contractor shall, during such suspension properly protect and ensure the works to the extent
necessary and carry out the instruction of the Engineer-in-charge. If the suspension is ordered for
reasons (b) & (c), the contractor shall be entitled to an extension of time equal to the period of every
such suspension plus 25%. This shall also be applicable for completion of the item or group of items
of the work for which a separate period of completion as specified in the contract and of which the
suspended work forms a part.



The contractor shall carry out the instructions given in this respect by the Engineer-In Charge & if
such suspension exceeds 45 (forty five) days, the contractor will be compensated on mutually
agreed terms.

10.4 Foreclosure of contract:

If at any time after acceptance of the tender the company decides to abandon or reduce the scope
of work for any reason whatsoever the company, through its Engineer-in-Charge, shall give notice
in writing to that effect to the contractor and contractor shall act accordingly in the matter. In the
event of abandonment, the contractor shall have no claim to any payment of compensation or
otherwise whatsoever, other than those mentioned below:-

a) To pay reasonable amount assessed and certified by the Engineer-in-Charge of the
expenditure incurred, if any, by the contractor on preliminary works at site e.g. temporary access
roads, temporary construction for labour and staff quarters, office accommodation, storage of
materials, water storage tanks and water supply for the work including supply to labour/ staff
quarters, office etc.

b) To pay the contractor at the contract rates full amount for works executed and measured at
site up to the date of such abandonment.

c¢) To pay for the materials brought to site or to be delivered at site, which the contractor is legally
liable to pay, for the purpose of consumption in works carried out or were to be carried out but for
the foreclosure, including the cost of purchase and transportation and cost of delivery of such
materials. The materials to be taken over by the company should be in good condition and the
company may allow at its discretion the contractor to retain the materials in full or in part if so
desired by him and to be transported by the contractor from site to his place at his own cost with
due permission of the EIC.

d) To take back the materials issued by the company but remaining unused, if any, in the work on
the date of abandonment/reduction in the work, at the original issue price less allowance for any
deterioration or damage caused while in custody of the contractor.

e) To pay for the transportation of tools and plants of the contractor from site to contractor's place
or to any other destination, whichever is less.

10.4.01 The contractor shall, if required by the Engineer-in-Charge, furnish to him books of
accounts, papers, relevant documents as may be necessary to enable the Engineer-in-Charge to
assess the amounts payable in terms of clauses10.4(a) (c) & (e) of the contract. The contractor
shall not have any claim for compensation for abandonment of the work, other than those as
specified above.

11. Carrying out Part Work at Risk & Cost of Contractor.

If the progress of the work or of any portion of the work is unsatisfactory, the Engineer-in-Charge,
after giving the contractor 15 days’ notice in writing, without cancelling or terminating the contract,
shall be entitled to employ another Agency for executing the job or to carry out the work
departmentally or contractually through tendering / limited tendering process, either wholly or partly,
debiting the contractor with cost involved in engaging another Agency or with the cost of Labour
and the prices of materials, as the case may be. The certificate to be issued by the Engineer-in-
Charge for the cost of the work so done shall be final and conclusive and the extra cost, if any, shall
be borne by the contractor. However, when this clause is invoked, penalty will not be applicable
other than on account of delayed completion.

The value of the work taken away shall be calculated for the items and quantities taken away at the
agreement rates including price variation as applicable on the date, when notice in writing for taking
away part work was issued to the contractor. The contractor, from whom part work is being taken
out, shall not be allowed to participate in the tendering process if any. If the expenses incurred by
the department is less than the amount payable to the contractor at his agreement rates, the
difference shall not be payable to the contractor.



In the event of above course being adopted by the Engineer-in-Charge, the contractor shall have
no claim to compensation for any loss sustained by him by reasons of his having purchased or
procured any materials or entered into any engagements or made any advance on any account or
with a view to the execution of the work or the performance of the contract.

12. Completion Certificate / Defect Liability Certificate

i) Except in cases where the contract provides for "Performance Test" before issue of Defect
Liability certificate, in which case the issue of Defect Liability certificate shall be in accordance
with the procedure specified therein, the contractor shall give notice of completion of work, as
soon as the work is completed, to the Engineer-in-Charge. The Engineer-in-Charge and or any
other Officer, nominated for the purpose by the company, shall within 30 (thirty) days from the
receipt thereof, inspect the work and ascertain the defects/deficiencies, if any, to be rectified by
the contractor as also the items, if any, for which payment shall be made at reduced rate.

ii) If the defects, according to the Engineer-in-Charge are of a major nature and the rectification
of which is necessary for the satisfactory performance of the contract, he shall intimate in writing
the defects and instruct the contractor to rectify the defects/remove deficiencies within the period
and in the manner to be specified therein. In such cases Defect Liability Certificate will be issued
by the EIC after the above rectifications are carried out/ deficiencies are removed by the contractor
to the satisfaction of EIC.

ii) In the event there are no defects or the defects/ deficiencies are of a minor nature and the
Engineer-in-Charge is satisfied that the contractor has already made arrangements for
rectification, or in the event of contractor's failure to rectify the defects for any reason whatsoever,
the defects can be rectified by the company departmentally or by other means and the 50% of
the security deposit of the contractor shall be sufficient to cover the cost thereof, he shall issue
the Defect Liability Certificate ( Taking Over Certificate with list of defects )indicating the date
of completion of the work, defects to be rectified, if any, and the items, if any, for which payment
shall be made at reduced rate indicating reasons there for and with necessary instructions to the
contractor to clear the site/place of work or all debris/ waste materials, scaffoldings, sheds, surplus
materials etc. making it clean.

12.1 In cases where separate period of completion for certain items or groups of items are specified
in the contract, separate Defect Liability certificate for such items or groups of items may be
issued by the Engineer-in-Charge after completion of such items on receipt of notice from the
contractor only in the event the work is completed satisfactorily in every respect.

Refund of security deposit and payment of final bill shall, however, be made on completion of the
entire contract work, but not on completion of such items of work.

12.2 Before the date fixed for completion of work, the work as well as the site of work are to be
made clean after removal of rubbish, scaffolding, surplus materials, temporary structures etc.

12.3 In case of contractor's failure to clear the site, the EIC shall have right to get the work done.
The cost thereof shall be recovered from the final bill of the contractor.

13. Additional Responsibilities of the Contractor(s)

The cost on account of the "Additional Responsibilities of the Contractors" under this clause is
deemed to be included in the tendered rates.

i) The company reserves the rights to let other contractors also work in connection with the Project
and the contractor/contractors shall co-operate in the works for the introduction and stores and
materials and execution of his/their works.

ii) The contractor/contractors shall keep on the work site during the progress a competent and
experienced Resident Engineer exclusively for the work and necessary assistants who shall



represent the contractor(s). The contractor shall employ, on the site in connection with the
execution and maintenance of the work, technical and managerial staff as mentioned below:

For Buildings, Roads, Water Supply & Sanitary Works:

Sl.No. | Value of Work Manpower Requirement

1 More than 10 Crores One Resident Engineer (Degree Holder), One
Engineer
(Degree Holder), Two Engineers (Diploma Holder)

2 5 Crores to 10 Crores One Resident Engineer (Degree Holder), Two
Engineers

(Diploma Holder)

3 2 Crores to 5 Crores One Resident Engineer (Diploma Holder), One
Engineer
(Diploma Holder)

4 50 lakhs to 2 crores One Resident Engineer (Graduate/ Diploma Holder)

For works below Rs. 50 lakhs, the deployment of manpower shall be as assessed by Engineer.

The contractor shall intimate the Engineer-in-Charge in writing the names, qualifications,
experience and full postal address of each and every technical personnel employed at site by him.

The contractor(s) shall not be allowed to execute the work unless he/they engage the required
technical staff as assessed by Engineer-in-charge or as specifically mentioned in the bid. The delay
on this account, if any, shall be the contractor's responsibility.

Important instructions shall be confirmed to the contractor(s) in writing. If the contractor/contractors
in course of the works finds/find any discrepancy between the drawing, forming part of the contract
documents and the physical conditions of the locality or any errors or omissions in drawings except
those prepared by himself / themselves and not approved by the Engineer-in-Charge. It shall be
his/their duty to immediately inform the Engineer-in-Charge in writing and the Engineer-in-Charge
shall verify the same. Any work done after such discovery and without intimation as indicated above
will be done at the risk of the contractor/contractors.

iii) The contractor / contractors shall employ only competent, skillful and orderly men to do the work.
The Engineer-in-Charge shall have the right to ask the contractor/ contractors to remove from the
work site any men of the contractor/contractors who in his opinion is undesirable and the
contractor/contractors will have to remove him within 3 (three) hours of such orders.

The contractor shall employ apprentices in the execution of the contract work as required under
Apprentices Act.

The contractor shall further be responsible for making arrangements at his own cost, or
accommodation and social needs of the staff and workers under his employment.

iv) Precautions shall be exercised at all times by the contractor(s) for the protection of persons
(including employees) and property. The safety required or recommended by all applicable laws,
codes, statutes and regulations shall be observed by the contractor(s).In case of accidents, the
contractor(s) shall be responsible for compliance with all the requirements imposed by the
Workmen's Compensation Act or any other similar laws in force and the contractor shall indemnify
the company against any claim on this account.
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All scaffoldings, ladders and such other structures which the workmen are likely to use shall be
examined by the Engineer-in-Charge or his authorized representative whenever they want and the
structure must be strong, durable, and safe and of such design as required by Engineer-in-Charge.

In no case any structure condemned by the Engineer-in-Charge or his authorized representatives
shall be kept on the work and such structure must be pulled down within three hours of such
condemnation and any certificate or instructions, however, shall in no way absolve the
contractor/contractors from his/their responsibility, as an employer, as the company shall in no way
be responsible for any claim.

The contractor / contractors shall at all times exercises reasonable precautions for the safety of
employees in the performance of his/their contract and shall comply with all applicable provisions
of the safety laws drawn up by the State Govt. or Central Govt. or Municipalities and other
authorities in India. The contractor/contractors shall comply with the provision of the safety hand
book as approved and amended from time to time by the Government of India.

v) The contractor / contractors shall familiarize themselves with and be governed by all laws and
rules of India and Local statutes and orders and regulations applicable to his/ their work.

vi) The contractor shall maintain all records as per the provision made in the various statutes
including Contract Labour (Regulation & Abolition) Act, 1970 and the Contract Labour (Regulation
& Abolition) Central Rules, 1971, Minimum Wages Act, Workmen Compensation Act etc. and latest
amendment thereof. Such records maintained by the contractor shall be opened for inspection by
the Engineer-in-Charge or by the nominated representative of the Principal Employer.

vii) The contractor/ contractors shall provide facilities for the sanitary necessities of all persons
employed on the work shall be constructed and maintained in the number, manner and place
approved or ordered by the Engineer-in-Charge. The contractor/ contractors shall vigorously
prohibit committing of nuisance at any other place. Cost of all works under this item shall be covered
by the contractor/contractor's tendered rates.

viii) The contractor/contractors shall furnish to the Engineer-in-Charge or his authorized
representative with work reports from time to time regarding the contractor / contractors
organization and the progress made by him / them in the execution of the work as per the contract.

ix) All duties, taxes (excluding Goods and Services Tax and GST Compensation Cess (If applicable)
only) and other levies, royalty, building and construction workers cess (as applicable in States),
whether local, municipal, provincial or central pertaining to the contract payable by the
bidder/Contractor under the Contract (during the entire period of contract), or for any other cause
as applicable on the last date of submission of Bid, shall be included in the rates, prices and the
total Bid Price submitted by the Bidder. Applicable GST either payable by bidder or by company
under reverse change mechanism shall be computed by system in BOQ sheet as per
predefined logic.

All investments, operating expenses, incidentals, overheads, lifts, carriages, tools and plants etc.
as may be attendant upon execution and completion of works shall also be included in the rates,
prices and total Bid price submitted by the bidder.

However, such duties, taxes, levies etc. which is notified after the last date of submission of Bid
and/or any increase over the rate existing on the last date of submission of Bid shall be reimbursed
by the company on production of documentary evidence in support of payment actually made to
the concerned authorities.

Similarly if there is any decrease in such duties, taxes and levies the same shall become
recoverable from the contractor. The details of such duties, taxes and other levies along with rates
shall be declared by the bidder.

The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but excluding
GST & GST Compensation Cess, if applicable. The payment of GST and GST Compensation Cess
by service availer (i.e. CMPDIL) to bidder/contractor (if GST payable by bidder/contractor) would



be made only on the latter submitting a Bill/invoice in accordance with the provision of relevant GST
Act and the rules made thereunder and after online filing of valid return on GST portal. Payment of
GST & GST Compensation Cess is responsibility of contractor.

However, in case bidder/contractor is GST unregistered bidder/dealer in compliance with GST
rules, the bidder/dealer shall not charge any GST and/or GST Compensation Cess on bill/invoice.
In such case, applicable GST will be deposited by CMPDIL directly to concerned authorities.

Input tax credit is to be availed by paying authority as per rule.

If CMPDIL fails to claim Input Tax Credit(ITC) on eligible Inputs, input services and Capital Goods
or the ITC claimed is disallowed due to failure on the part of supplier/vendor of goods and services
in incorporating the tax invoice issued to CMPDIL in its relevant returns under GST, payment of
CGST & SGST or IGST, GST (Compensation to State ) Cess shown in tax invoice to the tax
authorities, issue of proper tax invoice or any other reason whatsoever, the applicable taxes & cess
paid based on such Tax invoice shall be recovered from the current bills or any other dues of the
supplier/vendor along with interest, if any.

The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and shall
not be subject to variations on any account except to the extent variations allowed as per the
conditions of the contract of the bidding document.

The company reserves the right to deduct/ withhold any amount towards taxes, levies, etc. and to
deal with such amount in terms of the provisions of the Statute or in terms of the direction of any
statutory authority and the company shall only provide with certificate towards such deduction and
shall not be responsible for any reason whatsoever.

In case of collection of minor minerals in area (both virgin and non-virgin), acquired by the Company
under the Coal Act, the contractor will have to produce a royalty clearance certificate from the
District Authorities before full and final payment.

x) The contractor / contractors shall make his / their own arrangement for all materials, tools, staff
and labourer required for the contract, which shall include cost of lead, lift, loading, unloading,
railway freight, recruiting expenses and any other charges for the completion of the work to entire
satisfaction of the company.

xi) The contractor / contractors shall make their own arrangement for carriage of all materials to the
work site at his/their own cost.

xii) The work shall not be sublet to any other party, unless approved by Engineer-in-Charge, in
writing. Prior permission is required to be taken from the owner for engagement of sub-contractor
in part work/ piece rated work.

xiii) a) No fruit trees or valuable plants or trees with trunk diameter exceeding 150mm shall be
pulled, destroyed or damaged by the contractor/contractors or any of his/their employees without
the prior permission of the company, failing which the cost of such trees or plants shall be deducted
from the contractor/contractors dues at the rate to be decided by the company. The rates quoted
are supposed to include clearance of shrubs and jungles and removal of such trees up to 150 mm
dia., as will be permitted by the Engineer-in-Charge in writing.

b) Anything of historical or other interest or of significant value unexpectedly discovered on the site
is the property of the employer. The Contractor is to notify the Nodal Officer or his nominee of such
discoveries and carry out the Nodal Officer or his nominee’s instructions for dealing with him.

xiv) The contractor / contractors shall not pay less than the minimum wages to the labourer engaged
by him/them as per Minimum Wages Act or such other legislation or award of the minimum wage
fixed by the respective State Govt. or Central Govt. as may be in force. The contractor / contractors
shall make necessary payments of the provident fund for the workmen employed by him for the
work as per the laws prevailing under provisions of CMPF and allied scheme and Miscellaneous
Provisions Act, 1948.



xv) All accounts shall be maintained properly and the company shall have the right of access and
inspection of all such books of accounts etc., relating to payment of labourer including payment of
provident fund considered necessary and the company may arrange for witnessing the payment to
the labourer by its representatives.

xvi) The contractor shall in additions to any indemnity provided by the relevant clauses of the
agreement orby law, indemnify and keep indemnified for the following:

a) The company or any agent or employee of the company against any action, claim or proceeding
relating to infringement or use of any patent or design right and shall pay any royalties or other
charges which may be payable in respect of any article or material included in the contract.

However, the amount so paid shall be reimbursed by the company in the event such infringement
has taken place in complying with the specific directions issued by the company or the use of such
article or material was the result of any drawing and/or specifications issued by the company after
submission of tender by the contractor. The contractor must notify immediately after any claim being
made or any action brought against the company, or any agent or employee of company in respect
of any such matter.

b) The company against all claims, damages or compensation under the provisions of payment of
Wages Act, 1938, Minimum Wages Act, 1948, Employer's Liability Act, 1938, The Workmen's
Compensation Act, 1923, Industrial Dispute Act, 1947, Mines Act as applicable, Employees State
Insurance Act 1948 and Maternity Benefit Act, 1961, Acts regulating P.F. or any modification thereof
or any other law relating thereto and rules made there under from time to time, as may be applicable
to the contract which may arise out of or in consequence of the construction or maintenance or
performance of the work under the contract and also against costs, charges and expenses of any
suit, action or proceedings arising out of any accident or injury.

c) The company against all losses and claims for injuries or damages to any third party or to any
property belonging to any third party which may arise out of or in consequence of the construction
or maintenance or performance of the work under the contract and against all claims/demands
proceedings/damages, cost charges and expenses whatsoever in respect of or in relation thereto.

xvii) The contractor is under obligation to hand over to the company the vacant possession of the
completed building structures failing which the Engineer-in-Charge can impose a levy upon the
contractor upto 5% of the total contract value for the delay in handing over the vacant possession
of the completed works after giving a 15 (fifteen) days notice to the contractor.

xviii) Insurance - The contractor shall take full responsibility to take all precautions to prevent loss
or damage to the works or part thereof for any reasons whatsoever (except for reasons which are
beyond control of the contractor or act of God, e.g. flood, riots, war, earthquake, etc.) and shall at
his own cost repair and make good the loss/damage to the work so that on completion, the work
shall be in good order and condition and in conformity with the requirements of the contract and
instructions of the Engineer-in-charge.

The contractor/contractors shall take following insurance policies during the full contract period at
his own cost:

a). In the case of construction works, without limiting the obligations and responsibilities under the
contract, the contractor shall take insurance policy for the works and for all materials at site so that
the value of the works executed and the materials at site up to date are sufficiently covered against
risk of loss/damage to the extent as permissible under the law of insurance. The contractor shall
arrange insurance in joint names of the company and the contractor. All premiums and other
insurance charges of the said insurance policy shall be borne by the contractor.

The terms of the insurance policy shall be such that all insurance claims and compensations
payable by the insurers, shall be paid to the Employer and the same shall be released to the
contractor in installments as may be certified by the Engineer-in-charge for the purpose of rebuilding
or replacement or repair of the works and/or goods destroyed or damaged for which payment was



received from the insurers. Policies and certificates for insurance shall be delivered by the
contractor to the EIC for his approval before the starting date. Alterations to the terms of insurance
shall not be made without the approval of EIC.

b) Where any company building or part thereof is used, rented or leased by the contractor for the
purpose of storing or using materials of combustible nature, the contractor shall take separate
insurance policy for the entire building and the policy shall be deposited with the company.

c¢) The contractor shall at all times during the tenure of the contract indemnify the company against
all claims, damages or compensation under the provision of the Workmen's Compensation Act and
shall take insurance policy covering all risk, claims, damages, or compensation payable under the
Workmen's Compensation Act or under any other law relating thereto.

d) The contractor shall ensure that the insurance policy/ policies is/are kept alive till full expiry of
the contract by timely payment of premiums and it/they shall not be cancelled without the approval
of the company and a provision is made to this effect in all policies, and similar insurance policies
are also taken by his sub-contractors if any. The cost of premium shall be borne by the contractor
and it shall be deemed to have been included in the tendered rate.

e) In the event of contractor’s failure to effect or to keep in force the insurance referred to above or
any other insurance which the contractor is required to effect under the terms of the contract, the
company may effect and keep in force any such insurance and pay such premium/premiums as
may be necessary for that purpose from time to time and recover the amount thus paid from any
moneys due to the contractor.

THE CLAUSE 13(xviii) SHALL BE APPLICABLE FOR WORKS OF ESTIMATED VALUE OF
OVER Rs.50 LAKHS.

xix) Setting Out: The contractor shall be responsible for the contract and proper setting out of the
works and correctness of the position, reduced levels, dimensions and alignment of all parts of the
work including marking out the correct lay out in reference to the permanent bench mark and
reference points. Only one permanent bench mark and basic reference lines shall be marked and
shown to the contractor as basic data.

The contractor shall have all necessary instruments, appliances and labour in connection therewith.
If at any time during the progress of work any error is detected in respect of the position, levels,
dimensions or alignment of any part of the work, the contractor on being required to do so by the
Engineer-in-Charge or his representative shall at the expenses of the contractor rectify such errors
to the satisfaction of Engineer-in-Charge unless such error is due to incorrect data supplied by the
Engineer-in-Charge.

xx) On receipt of Letter of Acceptance of Tender / Work Order the contractor shall forthwith Register
and obtain License from the competent authority under the Contract Labour (Regulation &
Abolition)Act 1970,the Contract Labour (Regulation & Abolition) Central Rules, 1971 and submit
certified copies of the same to the Engineer-in-Charge and the Principal Employer.

xxi) The contractor shall, in connection with works, provide and maintain, at his own cost, all lights,
security guards, fencing when and where necessary as required by the Engineer-in-Charge for the
purpose of protection of the works, materials at site, safety of workmen and convenience of the
public.

xxii) All materials (e.g. stone, moorum and other materials) obtained in the course of execution of
the work during excavation and dismantling etc. shall be the property of the company and the same
may be issued to the contractors, if required for use in the works at the rates to be fixed by the
Engineer-in-Charge.

xxiii) Unless otherwise specifically provided for, dewatering of excavation pits, working areas etc.
shall be the contractor's responsibility and is to be carried out at his own cost as per instructions of
EIC. The rates quoted by the contractor shall be deemed to include the dewatering costs.



xxiv) Approval by the Nodal Officer/Engineer-in-Charge or his nominee: The contractor shall submit
specifications and drawings showing the proposed temporary work to the Nodal Officer/Engineer-
in-Charge or his nominee, who is to approve them if they comply with the specifications and
drawings.

The contractor shall be responsible for design of Temporary Works.

The Nodal Officer/Engineer-in-charge or his nominee’s approval shall not alter the contractor’s
responsibility for design of the Temporary Works.

14. Defects Liability Period:

In addition to the defect/s to be rectified by the contractor as per terms of the contract/ work order,
the contractor shall be responsible to make good and remedy at his own expense the defect/s
mentioned hereunder within such period as may be stipulated by the Engineer-in-Charge in writing:

a) Any defect/defects in the work detected by the Engineer-in-Charge within a period of 6 (six)
months from the date of issue of Defect Liability certificate / completion certificate.

b) In the case of building works or other works of similar nature any defect in the work detected by
the Engineer-in-Charge within a period of 6 (six) months from the date of issue of Defect Liability
certificate/ completion certificate or before the expiry of one full monsoon period i.e. June to
September whichever is later in point of time.

14.1 A programme shall be drawn by the contractor and the Engineer-in-Charge for carrying out
the defects by the contractor detected within the defect liability period and if the contractor fails to
adhere to this programme, the Engineer-in-Charge shall be at liberty to procure proper materials
and carry out the rectifications in any manner considered advisable under the circumstances and
the cost of such procurement of materials and rectification work shall be chargeable to the
contractor and recoverable from any of the pending dues of the contractors.

The defect liability period can be extended by the company on getting request from the contractor
only for valid reasons.

There will be no defect liability period for works like Grass Cutting, Jungle Cutting, Surface Dressing
& any other work of similar nature to be decided by the Engineer-in-Charge.

15. Operating and Maintenance Manual:

If “as built” drawings and/or Operating and Maintenance Manual are required the contractor shall
supply them by the dates as per instruction of the Engineer-in-charge.

If the contractor does not supply the drawings and/or Manual by the dates as stated above, or they
do not receive the Nodal Officer or his nominee’s approval, the Nodal Officer or his nominee shall
withhold the amount as stated in the agreement.

16. Settlement of Disputes:

It is incumbent upon the contractor to avoid litigation and disputes during the course of execution.
However, if such disputes take place between the contractor and the department, effort shall be
made first to settle the disputes at the company level.

The contractor should make request in writing to the Engineer-in-charge for settlement of such
disputes/ claims within 30 (thirty) days of arising of the cause of dispute/ claim failing which no
disputes/ claims of the contractor shall be entertained by the company.

Effort shall be made to resolve the dispute in two stages.

In first stage dispute shall be referred to GM / HoD of the concerned department for the tenders of
HQ and to the Regional Director of the respective Regional Institute of CMPDIL for the tenders of
RIs. If difference still persist the dispute shall be referred to a committee constituted by the owner.



The committee shall have one member of the rank of Director of the company who shall be chairman
of the committee.

If differences still persist, the settlement of the dispute shall be resolved in the following manner:

Disputes relating to the commercial contracts with Central Public Sector Enterprises / Govt.
Departments (except Railways, Income Tax, Customs & Excise duties)/ State Public Sector
Enterprises shall be referred by either party for Arbitration to the PMA (Permanent Machinery of
Arbitration) in the department of Public Enterprises.

In case of parties other than Govt. Agencies, the redressal of the dispute may be sought through
Arbitration (THE ARBITRATION AND CONCILIATION ACT, 1996 as amended by AMENDMENT
ACT of 2015).

Settlement of Disputes through Arbitration:

If the parties fail to resolve the disputes/ differences by in house mechanism, then, depending on
the position of the case, either the employer/ owner or the contractor shall give notice to other party
to refer the matter to arbitration instead of directly approaching Court.

The contractor shall, however, be entitled to invoke arbitration clause only after exhausting the
remedy available under the Clause 40.

iii. In case of parties other than Govt. agencies, the redressal of disputes/ differences shall be
sought through Sole Arbitration as under.

Sole Arbitration:

“In the event of any question, dispute or difference arising under these terms & conditions or
any condition contained in this contract or interpretation of the terms of, or in connection with
this Contract (except as to any matter the decision of which is specially provided for by these
conditions), the same shall be referred to the sole arbitration of a person, appointed to be the
arbitrator by the Competent Authority of CIL / CMD of Subsidiary Company (as the case may
be). The award of the arbitrator shall be final and binding on the parties of this Contract.”

c) Inthe event of the Arbitrator dying, neglecting or refusing to act or resigning or being unable
to act for any reason, or his/her award being set aside by the court for any reason, it shall
be lawful for the Competent Authority of CIL / CMD of Subsidiary Company (as the case
may be) to appoint another arbitrator in place of the outgoing arbitrator in the manner
aforesaid.

d) It is further a term of this contract that no person other than the person appointed by the
Competent Authority of CIL / CMD of Subsidiary Company (as the case may be) as aforesaid
should act as arbitrator and that, if for any reason that is not possible, the matter is not to
be referred to Arbitration at all.

iv. In case of Govt. agencies, the redressal of disputes/ differences shall be sought through Sole
Arbitration as under.

Sole Arbitration:

“In the event of any dispute or difference relating to the interpretation and application of the
provisions of the contracts, such dispute or difference shall be referred to either party for
Arbitration to the sole Arbitrator in the Department of Public Enterprises to be nominated by
secretary to the Govt. of India in-charge of the Department of Public Enterprises. The Arbitration
and Conciliation Act, 1996 shall not be applicable to arbitration under this clause. The award of
the Arbitrator shall be binding upon the parties to the dispute, provided, however, any party
aggrieved by such award may take further reference for setting aside or revision of the award
to the Law Secretary. Department of Legal Affairs, Ministry of Law & Justice / Additional
Secretary, when so authorized by the Law Secretary, whose decision shall bind the parties



finally and conclusively. The Parties to the dispute shall equally the cost of arbitration as
intimated by the Arbitrator”.

17. New clause of General Terms and Conditions

In the event of recovery of any claim towards LD Charges, Penalty, fee, fine or any other
charges (Except EMD) from the supplier/vendor, the same will be recovered along with the
applicable GST and the amount shall be adjusted with the payment to be made to the
supplier/ vendor aqgainst their bill/ invoice or any other dues.




ADDITIONAL TERMS AND CONDITIONS

The following additional terms and conditions are also acceptable to the company. The tenderers
are requested not to quote any further additional conditions in the tender.

1. Mobilization Advance:

i) No mobilization advance is payable for works whose estimated value is less than Rs.100.00
lakhs.

ii) In the case of turnkey work whose estimated value is more than Rs.100 lakhs a maximum of
10 % of the total contract value of work will be paid as mobilization advance subject to submission
of Bank Guarantee equal to 110% of the advance amount. The mobilization advance shall be
paid in two installments.

iii) In case of other civil works valued more than Rs.100 lakhs mobilization advance will be paid
up to 5% of the contract value subject to submission of Bank Guarantee equal to 110% of the
advance amount. The mobilization advance shall be paid in two instaliments.

iv) However, such mobilization advance will carry interest on the basis of CIL’'s borrowing rate
under cash credit arrangement as varying from time to time.

v) The mobilization advance shall be recovered from the bills of the contractor from the 2nd
running account bill onwards @ 20% of the advance amount paid and full recovery would be
ensured before or with the Final Bill.

vi) The value of Bank Guarantee may be reduced to the extent such advance is recovered by the
company subject to the conditions that the value of Bank Guarantee amount at any time is more
than the recoverable outstanding advance. Bank Guarantee shall be irrevocable and from a
Scheduled- Bank acceptable to the Company.

2. Application of Price Variation Clause.

No escalation shall be payable for the work on any account.
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TECHNICAL SPECIFICATIONS
Technical Specifications to be followed
1.1 For Civil Engineering Works

Latest CPWD specification shall be adopted. Presently CPWD specifications 2009 Vol. | & Il is in
vogue which may be followed. These specifications cover all type of Building Works. The
specifications are available as a printed document issued by CPWD and also in soft copy PDF
format in CPD website.

1.2 For Electrical Engineering Works

Latest CPWD specification shall be adopted. Presently the following are in vogue:

Part No. | Description Year Of Issue Year Of
Issue
I Internal 2013
] Lifts And Escalators 2003
V Wet Riser And Sprinklers System 2006
VI Heating, Ventilation And Air 2005
Conditioning Works

1.3 For Roads and Bridges

Standard specifications issued by ministry of surface transport may be followed. Presently MORTH
Specifications on roads and bridges 2013 is available. These specifications cover exhaustively
various roads and bridge works.

In case of items not adequately covered by above mentioned Indian Standards. The
CPWD/NBO practices shall be followed.



SAFETY CODE

1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done from
the ground, or from solid construction except such short period work as can be done safely from
ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the ladder and if
the ladder is used for carrying materials as well suitable footholds and hand-hold shall be provided
on the ladder and the ladder shall be given an inclination not steeper that %4 to 1 ( ¥4 horizontal and
1 vertical).

2. Scaffolding of staging more than 3.6 m (12ft). above the ground or floor, swung or suspended
from an overhead support or erected with stationary support shall have a guard rail properly
attached or bolted, braced and otherwise secured at least 90 cm (3ft) high above the floor or
platform of such scaffolding or staging and extending along the entire length of the outside and
ends thereof with only such opening as may be necessary for the delivery of materials. Such
scaffolding or staging shall be so fastened as to prevent it from swaying from the building or
structure.

3. Working platforms, gangways and stairways should be so constructed that they should not sag
unduly or unequally, and if the height of the platform or the gangway or the stairway is more than
3.6 m (12ft) above ground level, they should be closely boarded, should have adequate width and
should be suitably fastened as described in (2) above.

4. Every opening in the floor of a building or in a working platform shall be provided with suitable
means to prevent the fall of person or materials by providing suitable fencing or railing whose
minimum height shall be 90 cm (3ft).

5. Safety means of access shall be provided to all working platforms and other working places.
Every ladder shall be securely fixed. No portable single ladder shall be over 9 m (30ft) in length
while the width between side rails in rung ladder shall in no case be less than 20 cm (11 '2”) for
ladder upto and including 3 m (10ft) in length. For longer ladders, this width should be increased at
least ¥4” for additional 30 cm (1ft.) of length. Uniform step spacing of not more than 30 cm shall be
kept. Adequate precautions shall be taken to prevent danger from electrical equipment. No
materials on any of the sites or work shall be so stacked or placed as to cause danger or
inconvenience to any person or the public. The contractor shall provide all necessary fencing and
lights to protect the public from accident and shall be bound to bear the expenses of defence of
every suit, action or other proceedings at law that may be brought by any person for injury sustained
owing to neglect of the above precautions and to pay any damages and cost which may be awarded
in any such suit; action or proceedings to any such person or which may, with the consent of the
contractor, be paid to compensate any claim by any such person.

6. Excavation and Trenching : All trenches 1.2 m (4ft) or more in depth, shall at all times be supplied
with at least one ladder for each 30 m. (100 ft.) in length or fraction thereof. Ladder shall extend
from bottom of the trench to at least 90 cm (3ft) above the surface of the ground. The side of the
trenches which are 1.5 m (5ft) or more in depth shall be stepped back to give suitable slope or
securely held by timber bracing, so as to avoid the danger of sides collapsing. The excavated
materials shall not be placed within 1.5 m (5ft) of the edges of the trench or half of the depth of the
trench whichever is more. Cutting shall be done from top to bottom. Under no circumstances,
undermining or undercutting shall be done.

7. Demolition: Before any demolition work is commenced and also during the progress of the work,

i. All roads and open areas adjacent to the work site shall either be closed or suitably protected.
ii. No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus
used by the operator shall remain electrically charged.



iii. All practical steps shall be taken to prevent danger to persons employed from risk of fire or
explosion or flooding. No floor, roof or other part of the building shall be so overloaded with debris
or materials as to render it unsafe.

8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge
should be kept available for the use of the person employed on the site and maintained in a
condition suitable for immediate use, and the contractor should take adequate steps to ensure
proper use of equipment by those concerned:- The following safety equipment shall invariably be
provided:

i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided
with protective footwear and protective gloves.

ii) Those engaged in white washing and mixing or stacking of cement bags or any material which
is injurious to the eyes, shall be provided with protective goggles.

iii) Those engaged in welding works shall be provided with welder’s protective eye-shields.

iv) Stone breaker shall be provided with protective goggles and protective clothing and seated at
sufficiently safe intervals.

v) When workers are employed in sewers and manholes, which are in active use, the contractors
shall ensure that the manhole covers are opened and ventilated at least for an hour before the
workers are allowed to get into the manholes, and the manholes so opened shall be cordoned off
with suitable railing and provided with warming signals or boards to prevent accident to the pubilic.
In addition, the contractor shall ensure that the following safety measures are adhered to:-

a) Entry for workers into the line shall not be allowed except under supervision of the Engineering
Assistant or any other higher officer.

b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3
hours before any man is allowed to enter into the manhole for working inside.

c) Before entry, presence of Toxic gases should be tested by inserting wet lead acetate paper
which changes colour in the presence of such gases and gives indication of their presence.

d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In case,
no Oxygen is found inside the sewer line, workers should be sent only with Oxygen kit.

e) Safety belt with rope should be provided to the workers. While working inside the manholes,
such rope should be handled by two men standing outside to enable him to be pulled out during
emergency.

f) The area should be barricaded or condoned of by suitable means to avoid mishaps of any kind.
Proper warming signs should be displayed for the safety of the public whenever cleaning works
are undertaken during night or day.

g) No smoking or open flames shall be allowed near the blocked manhole being cleaned.

h) The malba obtained on account of cleaning of blocked manholes and sewer lines should be
immediately removed to avoid accidents on account of slippery nature of the malba.

i) Workers should not be allowed to work inside the manhole continuously. He should be given
rest intermittently. The Engineer-in-Charge may decide the time up to which a worker may be
allowed to work continuously inside the manhole.

j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency.

k) Air-blowers should be used for flow of fresh air through the manholes. Whenever called for,
portable air blowers are recommended for ventilating the manholes. The Motors for these shall
be vapor proof and of totally enclosed type. Non sparking gas engines also could be used but
they should be placed at least 2 meters away from the opening and on the leeward side protected
from wind so that they will not be a source of friction on any inflammable gas that might be present.



I) The workers engaged for cleaning the manholes / sewers should be properly trained before
allowing to work in the manhole.

m) The workers shall be provided with Gumboots or non-sparking shoes bump helmets and
gloves non sparking tools safety lights and gas masks and portable air blowers ( when necessary).
They must be supplied with barrier cream for anointing the limbs before working inside the sewer
lines.

n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting his
full weight on it to guard against insecure fastening due to corrosion of the rung fixed to manhole
well.

o) If a man has received a physical injury, he should be brought out of the sewer immediately and
adequate medical aid should be provided to him.

p) The extents to which these precautions are to be taken depend on individual situation but the
decision of the Engineer-in-Charge regarding the steps to be taken in this regard in an individual
case will be final.

vi) The Contractor shall not employ men and women below the age of 18 years on the work of
painting with products containing lead in any form. Wherever men above the age of 18 are employed
on the work of lead painting, the following precaution should be taken:-

a) No paint containing lead or lead products shall be used except in the form of paste or readymade
paint.

b) Suitable face masks should be supplied for use by the workers when paint is applied in the form
of spray or a surface having lead paint is dry rubbed and scrapped.

c) Overalls shall be supplied by the contractors to the workmen and adequate facilities shall be
provided to enable the working painters to wash during and on the cessation of work.

d) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust caused
by dry rubbing down and scraping.

e) Adequate facilities shall be provided to enable working painters to wash during and on cessation
of work.

f) Overall shall be worn by working painters during the whole of working period.

g) Suitable arrangement shall be made to prevent clothing put off during working hours being
spoiled by painting materials.

9. When the work is done near any place where there is risk of drowning, all necessary equipments
should be provided and kept ready for use and all necessary steps taken for prompt rescue of any
person in danger and adequate provision, should be made for prompt first aid treatment of all
injuries likely to be obtained during the course of the work.

10. Use of hoisting machines and tackle including their attachments, anchorage and supports shall
conform to the following standards or conditions:-

i) (@) These shall be of good mechanical construction, sound materials and adequate strength and
free from patent defects and shall be kept repaired and in good working order.

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable
quality and adequate strength, and free from patent defects.

ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no person under
the age of 21 years should be in charge of any hoisting machine including any scaffolding winch or
give signals to operator.

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block
used in hoisting or as means of suspension, the safe working load shall be ascertained by adequate
means. Every hoisting machine and all gear referred to above shall be plainly marked with the safe



working load. In case of a hoisting machine having a variable safe working load each safe working
load and the condition under which it is applicable shall be clearly indicated. No part of any machine
or any gear referred to above in this paragraph shall be loaded beyond the safe working load except
for the purpose of testing.

iv) In case of departmental machines, the safe working load shall be notified by the Electrical
Engineer EIC. As regards contractor's machines the contractors shall notify the safe working load
of the machine to the EIC whenever he brings any mach8inery to site of work and get it verified by
the Electrical Engineer concerned.

12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances
should be provided with efficient safeguards. Hoisting appliances should be provided with such
means as will reduce to the minimum the risk of accidental descent of the load. Adequate
precautions should be taken to reduce to the minimum the risk of any part of a suspended load
becoming accidentally displaced. When workers are employed on electrical installations which are
already energized, insulating mats, wearing apparel, such as gloves, sleeves and boots as may be
necessary should be provided. The worker should not wear any rings, watches and carry keys or
other materials which are good conductors of electricity.

13. All scaffolds, ladders and other safety devices mentioned or described herein shall be
maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed while
it is in use. Adequate washing facilities should be provided at or near places of work.

14. These safety provisions should be brought to the notice of all concerned by display on a notice
board at a prominent place at work spot. The person responsible for compliance of the safety code
shall be named therein by the contractor.

15. To ensure effective enforcement of the rules and regulations relating to safety precautions the
arrangements made by the contractor shall be open to inspection by the Labour Officer or

Engineer-in-Charge of the department or their representatives.

16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the
contractor from the operations of any other Act or Rule in force in the Republic of India.



1.1

1.2

2.2

a)

b)

COMPLIANCE OF LABOUR LAWS
Labour

The Contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, their payment, housing, feeding
and transport.

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail,
in such form and at such intervals as the Engineer may prescribe, showing the staff and the
numbers of the several classes of labour from time to time employed by contractor on the
site and such information respecting contractor's equipment as the Engineer may require.

The work has to be carried out through regular employees as far as possible and the Wages
thereof are to be made in their bank accounts

Compliance with Labour Regulations

During continuance of the contract, the contractor and his sub-contractors shall abide at all
times by all existing labour enactments and rules made thereunder, regulations, notifications
and bye laws of the State or Central Government or local authority and any other labour law,
including rules, regulations, bye laws that may be passed or notification that may be issued
under any labour law in further either by the State or Central Government or the local
authority. Salient features of some of the major labour laws that are applicable to
construction industry are given below. The contractor shall be held responsible in case any
action is taken against the Employer by the competent authority on account of contravention
of any of the provisions of any Act or rules made thereunder, regulations or notifications
including amendments. If the Employer is caused to pay or reimburse, such amounts as
may be necessary to cause or observe, or for non-observance of the provisions stipulated
in the notifications bye laws/acts/rules/regulations/including amendments, if any on the part
of the contractor, the Engineer/Employer shall have the right to deduct any money due to
the Contractor including his amount of performance security. The Employer/Engineer shall
also have right to recover from the Contractor any sum required or estimated to be required
for making good the loss or damage suffered by the Employer.

The employees of the contractor and the sub-contractor in no case shall be treated as the
employees of the Employer at any point of time.

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO
ESTABLISHMENT ENGAGED IN BUILDING AND OTHER CONSTRUCTION / CIVIL
WORKS.

Workmen Compensation Act, 1923:- The act provides for compensation in case of injury
by accident arising out of and during the course of employment.

Payment of Gratuity Act, 1972 :- Gratuity is payable to an employee under the Act on
satisfaction of certain conditions on separation if an employee has completed 5 years’
service or more or on death the rate of 15 days' wages for every completed year of service.
The Act is applicable to all establishments employing 10 or more employees.

Employees PF and Miscellaneous Provisions Act, 1952 :- The Act provides for monthly
contributions by the employer and workers @ 12 % or as applicable. The benefits payable
under the Act are :

i.Pension or family pension on retirement or death as the case may be.

ii. Deposit linked Insurance on the death in harness of the worker.



f)

9)

iii.Payment of PF accumulated on retirement/death etc.

Maternity Benefit Act, 1951 :- The Act provides for leave and some other benefits to
women employees in case of confinement or miscarriage etc.

Contract Labour (Regulation & Abolition) Act, 1970 :- The Act provides for certain
welfare measures to be provided by the contractor to contract labour and in case the
contractor fails to provide, the same are required to be provided by the Principal Employer
by Law. The Principal Employer is required to take Certificate of Registration and the
contractor is required to take license from the designated Officer. The Act is applicable to
the establishments or contractor of Principal Employer if they employ 20 or more contract
labour.

Minimum Wages Act, 1948 :- The Employer is supposed to pay not less that the Minimum
Wages fixed by appropriate Government as per provisions of the Act if the employment is a
scheduled employment. Construction of Buildings, Roads, Runways are scheduled
employment.

Payment of Wages Act, 1936 :- It lays as to by what date the wages are to be paid, when
it will be paid and what deductions can be made from the wages of the workers.

Equal Remuneration Act, 1979 :- The Act provides for payment of equal wages for work
of equal nature of Male and Female workers and for not making discrimination against
Female employee in the matters of transfers, training and promotion etc.

Payment of Bonus Act, 1965 :- The Act is applicable to all establishments employing 20
or more workmen. The Act provides for payments of annual bonus subject to a minimum of
8.33% of wages and maximum of 20% of wages to employees drawing Rs. 3500/- per month
or less. The bonus to be paid to the employee getting Rs. 2500/- per month to about upto
Rs. 3500/- per month, shall be worked out by taking wages as Rs. 2500/- per month only.
The Act does not apply to certain establishments. Some of the State Governments are
exempted for five years in certain circumstances. Some of the State Governments have
reduced the employment size from 20 to 10 for the purpose of applicability of the Act.

Industrial Disputes Act, 1947 :- The Act lays down the machinery and procedure for
resolution of Industrial disputes, in what situations a strike or lock-out becomes illegal and
what are the requirements for laying off or retrenching the employees or closing down the
establishment.

Industrial Employment (Standing Orders) Act, 1946 :- It is applicable to all
establishments employing 100 or more workmen (employment size reduced by some of the
State and Central Government to 50). The Act provides for laying shown rules governing
the conditions of employment by the Employer on matters provided in the Act and get the
same certified by the designated Authority.

Trade Union Act, 1926 :- The Act lays down the procedure for registration of trade unions
of workmen and employees. The Trade Unions registered under the Act have been given
certain immunities from civil and criminal liabilities.

Child Labour (Prohibition & Regulation) Act, 1986 :- The Act prohibits employment of
children below 14 years of age in certain occupations and processes and provides for
regulations of employment of children in all other occupations and processes. Employment
of Child Labour is prohibited in Building Industry.

Inter-State Migrant Workmen's (Regulation of Employment & Conditions of Service)
Act, 1997 :- The Act is applicable to an establishment which employs 5 or more inter-state



migrant workmen through an intermediary (who has recruited workmen in one state for
employment in the establishment situated in another state). The Inter-State migrant
workmen, in an establishment to which this Act becomes applicable, are required to be
provided, certain facilities such as Housing, Medical-Aid, Travelling expenses from home
upto the establishment and back etc.

The Building and Other Construction Workers (Regulation of Employment and
Conditions of Service) Act, 1996 and the Cess Act of 1996 :- All the establishments who
carry on any building or other construction work and employs 10 or more workers are
covered under this Act. All such establishments are required to pay cess at the rate not
exceeding 2% of the cost of construction as may be modified by the Government. The
employer of the establishment is required to provide safety measures at the Building or
construction work and other welfare measures, such as canteens, First-Aid facilities,
Ambulance, Housing accommodation for workers near the work place etc. The Employer to
whom the Act applies has to obtain a registration certificate from the Registering Officer
appointed by the Government.

Factories Act, 1948 :- The Act lays down the procedure for approval at plans before setting
up a factory, health and safety provisions, welfare provisions, working houses, annual
earned leave and rendering information regarding accidents or dangerous occurrences to
designated authorities. It is applicable to premises employing 10 persons or more with aid
of power or 20 or more persons without the aid of power engaged in manufacturing process.



SCOPE OF WORK

Name of work: Cleaning and Upkeep of CMPDI, RI-6 office at Jayant and its premises.

“Regular activities related to upkeep services (sweeping, cleaning & brooming)”.

o
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SPECIAL TERMS AND CONDITIONS

Contractor should ensure presence of minimum eight labours (unskilled labours) on every
working day and the minimum average 11 labours on monthly working days. Failing this,
penalty of Rs.200 per labour per day shall be made.
The contractor shall pay wages to his/their labourers as per the minimum wages acts and
observe guide lines of these acts properly. He/ they shall also pay all statutory payments for
his / their laborers as per relevant acts and through bank account only.
The quoted price should be excluding GST.
This is percentage rate tender. Tenderers are required to quote percentage rate above or
below the quoted rates in figure and words. If any tenderer fails to comply with the
requirement, this may lead to possible rejection of the tender.
Working days means all days in a year excluding Sundays, Second Saturdays and eight
gazette holiday. Total 293 working days for this works.
The contractor shall get himself registered under Coal Mine Provident Fund, ESI and
miscellaneous provisions registration no. or Code no. allotted for the specific establishment
within reasonable time and submit the same to the employer, which are to be obtained
before payment of 1st on a/c bill. The contractor shall ensure implementation of CMPF &
CMPS for minimum 11 labours under CMPF and Miscellaneous Provision Act, 1948.
Guidelines Specifications and terms and conditions etc. are applicable as per CIL manual
for civil engineering works.
No escalation shall be payable for the work on any account.
Contractor shall arrange for storage and security of materials at his own cost. Work has to
be performed with due safety and security.
Any liabilities arising during performance of contract to any authorities shall be at the risk
and cost of the contractor.
Water charges @ 1% will be deducted if water is provided by the CMPDI.
The contractor shall be responsible for claiming his bills on monthly/quarterly basis on the
basis of schedule of quantities with unit rates accepted by the company showing the period
of the work and after effecting all the deductions as per statute and as per NIT. Such bills
will be submitted to the Officer-in-charge, who will process the same after ensuring the
following:

I.  Contractor has to submit the CLIP (Contract Labour Information Portal) of CIL

generated wage sheet.
II.  Proof of payment of wages to all workmen engaged through bank before submission
of bill.

lll.  Proof of payment of provident fund (CMPF & CMPS) to all workmen engaged along

with copy of PS-5 only.

IV.  All the relevant returns/’VV” statements shall be submitted against each RA bills.
TDS as per income tax act 1961 and commercial tax as applicable shall be recovered from
each bill of the contractor along with any other duty/cess etc.

All statutory taxes, duties, cess and other levies on work contract as applicable will be
payable by the contractor.

GST & Cess if any, as applicable, will be paid extra for the work on production of proof of
depositing the same to the state.

The contractor shall maintain all records as per provisions made in various statutes including
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18.
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contract labour (R&A) at 1970 and ensure payment of minimum wages to the workers
engaged by the contractor through bank as per minimum wages act.

All the relevant returns/”VV” statements shall be submitted against each RA bills.

The records, such as Attendance Register, Wages sheets, other statutory records related
to contractor’s workers shall be maintained.

The Attendance records related to contractor's workers shall be maintained through
Biometric (in and out both) at the CMPDI RI-VI office, Jayant. In case of non-operation of
Biometric machine, attendance records may be taken in the attendance register by the
concerned Overseer (Civil) for that period only.

The payment to the contractor shall be made by the HOD (Finance).

The CMPDI RI-6 Authority reserves the right to cancel the work any time and without
prior notice with or without assignhing any reason what so ever without any
compensation to the contractor and same shall be binding on the contractor.



